
 
    

 

 

 

 

 

REQUEST FOR PROPOSALS 

RFP 23-07 

 

 

 

ON-CALL SIDEWALK AND SMALL CONSTRUCTION 

PROJECTS – UNIT PRICE CONTRACT 



1 | P a g e   
 

REQUEST FOR PROPOSALS (RFP) 23-07 
ON-CALL SIDEWALK AND SMALL CONSTRUCTION PROJECTS  

UNIT PRICE CONTRACT 
 
Sealed Proposals for Purchasing RFP 23-07 Standby Sidewalk and Small Construction Projects Unit Price 
Contractor will be received by the City of Dunwoody, hereinafter called “City.” Service providers whose 
proposals meet the criteria established in the Request for Proposals, at the sole discretion of the City, may 
be considered for Contract award. The City may, by direct negotiation, finalize terms with the service 
provider who is selected for award based on proposals. The City reserves the right to reject any or all 
responses for any reason. Clarification of information may be requested by the City.  
 
This contract shall be for a three-year period with an optional one-year extension beginning approximately 
July 1, 2026. 
 
The City, at its sole discretion, may short-list contractors that are deemed to best meet the City’s 
requirements, taking into consideration all criteria listed in the RFP. Negotiations will be conducted and 
may take place in person or via telephone with the most qualified contractor as identified by the City or, if 
short-listing occurs, with all of the short-listed proposers. Proposers that participate in the negotiations may 
be given an opportunity to submit their best and final offers. The City of Dunwoody requires pricing to 
remain firm for the duration of the contract. Failure to hold firm pricing for the duration of the contract will 
be sufficient cause for the City to declare a proposal non-responsive. 
 
A proposal must be submitted in a sealed envelope which shall be clearly marked RFP 23-07 and your 
company name.  One (1) bound hard copy, including a printed copy of the furnished excel spreadsheet of 
the Unit Price Schedule, (1) electronic copy in PDF of the proposal and a completed copy of the excel 
spreadsheet Unit Price Schedule. The proposal shall be submitted no later than 2:00pm on Friday, June 
30, 2023.  (Proposals will not be submitted by facsimile or e-mail).  At which time noted, all proposals 
received will be publicly opened and read. Any proposal received after the time and date specified for the 
opening of the proposals will not be considered, but will be returned unopened.  
 
The Pre-Bid Proposal Conference will be held at 10:00am on Monday June 12, 2023 at the City of 
Dunwoody Courtroom, 4800 Ashford Dunwoody Road, First Floor, Dunwoody, GA 30338. The conference 
will include a review of the proposal documents, and a question and answer period.  Proposers are expected 
to be familiar with the proposal documents and to provide the City with any questions regarding the 
proposal documents at the Pre-Proposal conference or by the deadline for questions to be submitted.  
 
Questions regarding proposals should be directed to purchasing@dunwoodyga.gov no later than 2:00 
pm on Thursday, June 22, 2023. Proposals are legal and binding when submitted.  
 
Proposal must be addressed as follows:   Purchasing Department  
       City of Dunwoody 
       4800 Ashford Dunwoody Road 
       Dunwoody, GA 30338 
 
 
No Proposal may be withdrawn for a period of ninety (90) days after the time and date scheduled (or 
subsequently rescheduled) for proposal opening.  
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The City’s staff will review all proposals submitted. After reviewing the proposals, staff may, at its 
discretion, request formal presentations from one or more of the proposers (at proposer’s expense at the 
City’s site) whose proposals appear to best meet the City’s requirements.  
 
The proposer awarded the Contract must provide proof of liability insurance in the amount of one million 
dollars ($1,000,000.00), along with any other required insurance coverage and evidence of business or 
occupational license, as outlined in the Proposal Documents.  
 
The City reserves the right to waive any informalities or irregularities of proposals, to request clarification 
or information submitted in any proposal, to request additional information from any proposer, or to reject 
any or all proposals, and to re-advertise for proposals. The City also reserves the right to extend the date or 
time scheduled for the opening of proposals.  
 
Award, if made, will be to the responsible and responsive proposer submitting the proposal which is deemed 
by the City, in the sole discretion, to be the most advantageous to the City, price and other factors being 
considered.  
 
To ensure the proper and fair evaluation of proposals, the City prohibits any communication initiated by a 
proposer or its agent to an employee of the City evaluating or considering the proposal during the period of 
time following the issuance of the RFP, the opening of proposals and prior to the time a decision has been 
made with respect to the Contract award. An appropriate Purchasing employee of the City may initiate 
communication with a proposer in order to obtain information or clarification needed to develop a proper 
and accurate evaluation of the proposal. Any communication initiated by proposer during evaluation should 
be submitted in writing and delivered to the City of Dunwoody, Purchasing Office, 4800 Ashford 
Dunwoody Road, Dunwoody, Georgia 30338, or by e-mail to purchasing@dunwoodyga.gov or facsimile 
to (678) 382-6750. Unauthorized communication by the proposer may disqualify the proposer from 
consideration. 
 
Please note that Section 12 of the Instructions to Proposers describes irregularities in proposals that may 
cause them to be rejected by the City. Included in these irregularities are those such as conditions, 
limitations, or unauthorized alternative proposals which may require the City to reject a proposal. Please 
seek the City’s written advice BEFORE you submit a proposal containing any of the irregularities described 
in Section 12 of the Instructions to Proposers.  
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PART ONE – SCOPE OF WORK 
 
1.1 The purpose of this Request for Proposal (RFP) is to select qualified contractors for on-call 

sidewalk and small infrastructure construction projects.  Individual project cost will be based on 
the submitted Unit Prices per the contractor selected.  The term of  contract shall be for a three (3) 
year period with one (1) optional annual renewal. 

1.2 The projects vary in magnitude and scope and often include storm drain installation, concrete curb 
and gutter, and sidewalk construction.   
 

1.3 Occasionally the unit price contract may be used for other small projects such as (not an all-
inclusive list):  

 
• Sidewalk ramp retrofits to meet ADA requirements 
• Median island construction 
• Raised crosswalk or speed hump construction 
• Retaining wall construction with granite veneer 
• Concrete driveways 
• Minor grading and stormwater improvements 
• Minor utility adjustments (water meters, valve covers, manholes, utility pull boxes, etc.) 
• Landscaping including grassing, mulch, shrubs 

 
1.4 Construction will be based on project specific plans and the Georgia Department of 

Transportation’s Standard Specifications Construction of Transportation Systems as amended as 
well as GDOT’s Construction Standards and Details.  
  

1.5 The contractor is required to be a GDOT registered subcontractor at a minimum. 
 
1.6 Prior to issuance of an authorized task order, the contractor shall submit an itemized project budget 

and completion schedule.  Final cost and schedule details will be negotiated prior to beginning the 
work. 

 
1.7 The contractor is responsible for calling for utility locations prior to the start of the project. It shall 

be the contractor’s responsibility to coordinate his work with any utility owner who may be in 
conflict with his work. Any utilities, public property, or private property damaged due to the 
contractor’s negligence during construction shall be replaced at the contractor’s expense. 

 
1.8 The contractor will provide traffic control in accordance with the Manual on Uniform Traffic 

Control Devices (MUTCD) as amended.  The contractor will be responsible for coordinating with 
adjacent property owners to maintain access to properties during construction. 

 
1.9 All work will be performed and completed to the complete satisfaction and acceptance of the City. 

Contractor shall guarantee all work for a period of one (1) year from the date of acceptance or first 
beneficial use, whichever is first, against defective materials, design, workmanship and improper 
adjustment.  Contractor will abide by any and all applicable professional standards, local codes, 
manufacturers’ recommendations, and safe work practices and will secure any or all applicable 
permits or licenses to complete the described work. 
 

1.10 The contractor will be responsible for restoring lawns and landscaped areas to pre-construction 
conditions.  This includes reconnecting or repairing any damaged irrigation systems, installing new 
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turf, and replacing any bed materials that have been removed.  Turf replacement shall be with 
materials of like kind (i.e. Bermuda sod with Bermuda sod, fescue lawn with fescue seed).  Where 
visible, irrigation valves have been shown on the utility plans for convenience.  The contractor is 
responsible for verifying the presence of irrigation systems and for coordinating relocation with the 
property owner.  Contractor to confirm operational status of sprinkler system prior to and after 
construction. 
 

1.11 Construction material testing is to be paid for by the City.  Coordination of testing is the 
responsibility of the Contractor.  The Contractor shall schedule inspections/testing requests at 
least 24 hours in advance. 
 

1.12 As part of grading complete, the contractor shall raise any utility boxes, valve covers, etc. to 
finish grade of proposed sidewalk or graded areas. Whenever possible utility boxes should be 
located outside of the sidewalk.  Otherwise boxes shall be adjusted flush with the sidewalk 
surface. 
 

1.13 Payment and Performance Bonds will be required on projects with costs over $200,000. 
 
1.14 Contractor is required to submit monthly itemized invoices for each active task order.  Prior 

written approval is required for any line items exceeding bid quantities. 
 

PART TWO – GENERAL CONDITIONS 
 
2.1 The Contractor shall perform all of its obligations and functions under the Contract in accordance 

with the Contract specifications, industry standards and any manufacturers’ specifications. The 
Contractor shall adjust and coordinate its activities to the needs and requirements of the City and 
perform its activities so as not to disturb, endanger, unreasonably interfere with or delay the 
operations or activities of the City. 

 
2.2 During the performance of this Contract, the Contractor shall keep current and, if requested by the 

City, provide copies of any and all licenses, registrations or permits required by applicable 
governing agencies. The Contractor shall keep a copy of any and all licenses, registrations and 
permits on the job site while performing the Contract work. 

 
2.3 The Contractor shall provide 48-hour advance notification to any property owner or tenant whose 

driveway access will be impacted.  Such notification shall provide contact information of the 
construction foreman and City representative and shall provide any special instructions to be 
followed and provide contact information. 
 

2.4 The contractor will be responsible for protecting concrete work from weather, traffic and vandalism 
during concrete curing.  Any defects or defacement resulting from failure to protect the concrete 
will be repaired at the contractor’s expense. 
  

2.5 Upon the completion of the project, any excess items which might be left over from the construction 
related work shall be removed and disposed of properly by the contractor.  The cost for such 
removal and disposal of such items will be included in other unit price bid. No claims will be 
considered for extra compensation. 
 

2.6 Working hours are limited to Monday through Friday, 7:30 A.M. to 8:00 P.M.  Lane closures are 
limited to the hours of 9:00 A.M to 4:00 P.M. unless prior permission is granted by the City.  No 
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work is permitted on city-observed holidays.  In the event an emergency condition is declared by 
the City’s Manager or his respective designee, the Contractor will perform work during such hours 
as requested by the City. 
 

2.7 The Contractor shall provide a designated superintendent to the work and have a responsible 
foreman continuously on the job.  There shall be at least one person in a position of responsibility 
on the site at all times who is capable of communicating in English.   
 

2.8 Contractor shall have all vehicles marked with their company name. 
 

2.9 The Contract shall perform project housekeeping/clean-up on a daily basis. A 24-hour contact 
must be provided to the City of Dunwoody Public Works for all issues as needed in regards to the 
project for any safety, signage, erosion control, or other emergency as needed. 
 

2.10 Contractor shall adequately protect workers, land owners or tenants, adjacent property, and the 
public during construction operations.  The contractor shall plan and conduct the construction of 
the projects to comply with local, state, and federal laws, rules and regulations and to exercise the 
highest degree of care to safeguard persons and property from injury. Contractor will perform all 
services in compliance with applicable Federal Health and Safety laws currently in effect.  Neither 
the giving of such special instructions by the City Representative nor the adherence thereto by 
contractor shall relieve contractor of the sole responsibility to maintain safe and efficient working 
conditions.  Contractor shall require its employees to wear protective clothing, reflective vests, 
masks, eye protections, etc. during any operation as required or directed by applicable laws, 
regulations, ordinance, and/or direction by manufacturer of materials or equipment. 
 

2.11 The Contractor shall be solely and completely responsible for initiating, maintaining and 
supervising all safety precautions and programs in connection with the work. The Contractor shall 
take all necessary precautions for the safety of, and shall provide the necessary protection to prevent 
damage, injury or loss to all employees on the work site and other persons including, but not limited 
to, the general public who may be affected thereby. 
 

2.12 Contractor shall make every effort to ensure private property is not disturbed.  Any disturbance of 
property outside right of way or construction easement shall require City of Dunwoody and the 
property owner’s written approval by way of a signed temporary construction easement. 

 
PART THREE – PROPOSAL CONTENTS 
 
One (1) copy of the proposal including a printed copy of the furnished excel spreadsheet of the Unit Price 
Schedule, should be submitted in a sealed envelope. Proposals must be submitted in a sealed envelope 
which shall be clearly marked Purchasing RFP 23-07. Additionally provide one (1) electronic copy in PDF 
of the proposal and return an electronic copy of the Excel spreadsheet Unit Price Schedule. To aid in 
thorough and consistent review, the proposal shall be submitted on one-sided 8½” x 11” pages in no smaller 
than 10-point font and shall be organized and numbered to correspond to Section I through Section IV, with 
particular emphasis given to Section II: 

 
3.1 SECTION I – Each proposal shall include a Title Page and a Table of Contents. The Title Page 

should identify the project; the name of the firm, name of the firm’s primary contact, address, 
telephone number, and email address. The Table of Contents shall contain the sections and 
corresponding page number for the items listed below. All pages of the proposal must be clearly 
identified and consecutively numbered and correspond to the Table of Contents.  
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3.2 SECTION II – Each proposer shall document its staff, experience and qualifications by describing 
the contractor’s experience with similar projects and the manner in which it plans to manage and 
staff the awarded contract, including the resumes of key and critical personnel, to successfully 
complete the project objectives.   

 
3.2.1 Qualifications, including experience in the proposed project methodology and public sector 

and/or municipal experience; 
      

3.2.2 Summary of experience, including the number of years of relevant experience and 
representative project experience with project name, client and date performed; 

 
3.2.3 Description of any specialty equipment or capabilities; 

 
3.2.4 Other supporting documentation which demonstrates the ability to successfully perform 

the work; 
 
3.3 SECTION III – Unit Price Schedule 
 
3.4 SECTION IV – Each proposer is required to include three (3) verifiable references. Each proposer 

may, but is not required to include qualifications, resumes, and any other materials for similar 
contracts.  

   
3.5 SECTION V – Required forms (acknowledgement of addenda, etc.) 
 
PART FOUR - EVALUATION OF PROPOSALS 
 
The City’s staff will review all proposals submitted. After reviewing the proposals, staff may, at its 
discretion, invite to interview and demonstrate performance (at proposer’s expense at the City’s site) one 
or more of the proposers whose proposals appear to best meet the City’s requirements. The purpose of such 
an interview would be for all proposers to elaborate upon their proposal before a recommendation for 
ranking of the proposals is made. Interview responses, and demonstration performance, along with the 
written proposal and samples (if any), will become part of proposer’s submission to be evaluated pursuant 
to the evaluation criteria. The City reserves the right to short-list proposers for further consideration.  
 
4.1  The City, in its discretion, may award the Contract(s) to the responsible and responsive proposer(s) 

submitting the proposal which is deemed to be the most advantageous to the City, price and other 
factors being considered. The following are the evaluation criteria the City will consider in 
determining which proposal is most advantageous to the City: 

 
4.1.1 Copy of business license and proof of being in business at least seven (7) years.  Provide 

copy of State General Contractor’s License & Utility Contractor’s License. 
 

4.1.2  Name and telephone number of the Contractor’s designated contact. 
 
4.1.3  Project Personnel: Provide information on personnel to be assigned to this project. 

Personnel should have experience from similar projects and in fields necessary to complete 
this proposed work.  

 
4.1.4 Similar Experience: List and describe your firm's projects worked on in the past five years 

that best match the scope and intent of the various projects. Identify unique constraints or 
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challenges associated with those projects and how you addressed those in order to deliver 
a successful project. The City may request samples of comparable work during the proposal 
review process. 

4.1.5 Verifiable references of similar projects. 

4.1.6 The Unit Price Schedule 

4.2    The following are the evaluation criteria the City will consider in determining which proposal is 
most advantageous to the City: 

 
  Qualifications – 60% 
  

Cost – 40% 
 

* * * * * * * END OF SPECIFICATIONS * * * * * * * 
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CONTRACT REFERENCES 
List below customers for whom you have provided similar services in the past or with whom you are 
presently contracting. Ensure references below have been contacted and agree to provide the City with a 
reference including answers to questions posed by the City. References should relate to services of a type 
similar to the obligations presented in this proposal. 
 
 
1. COMPANY NAME:  _____________________________________ 
 
 ADDRESS:   _____________________________________ 
 
     _____________________________________ 
 
 CONTACT PERSON:  _____________________________________ 
 
 PHONE NO.:   _____________________________________ 
 
 E-MAIL:   _____________________________________ 
 
 
2. COMPANY NAME:  _____________________________________ 
 
 ADDRESS:   _____________________________________ 
 
     _____________________________________ 
 
 CONTACT PERSON:  _____________________________________ 
 
 PHONE NO.:   _____________________________________ 
 

E-MAIL:   _____________________________________ 
 
 
3. COMPANY NAME:  _____________________________________ 
 
 ADDRESS:   _____________________________________ 
 
     _____________________________________ 
 
 CONTACT PERSON:  _____________________________________ 
 
 PHONE NO.:   _____________________________________ 
 

E-MAIL:   _____________________________________ 
 
 
 
 

Company Name: __________________________________________________________________ 
 
 



SIDEWALK SMALL CONSTRUCTION UNIT PRICE CONTRACT 
RFP 23-07

COMPANY NAME __________________________________________________

Summer, 2023 (NTP) thru
December 31, 2024

Jan. 1, 2025 thru Summer
2026

Item No. Description Unit Unit Cost Unit Cost

151-1000 MOBILIZATION EA

149-0000 CONSTRUCTION LAYOUT/STAKING, SURVEY CREW HR

150-1000a
TRAFFIC CONTROL MAJOR (Detour etc. for road closure 

complete) PER DAY

150-1000b
TRAFFIC CONTROL MINOR (two continuous flagmen, 

barricades etc.) PER DAY

150-1000c
TRAFFIC CONTROL MINOR (Included cones. Signage and 

intermittent flagging) PER DAY

163-0232 TEMPORARY GRASSING AC

163-0240 MULCH TN

163-0300 CONSTRUCTION EXIT EA

163-0527
CONSTRUCT AND REMOVE RIP RAP CHECK DAMS, STONE 

PLAIN RIP RAP/SAND BAGS EA

163-0529
CONSTRUCT AND REMOVE TEMPORARY SEDIMENT BARRIER, 

BALED STRAW LF

163-0550 CONSTRUCT AND REMOVE INLET SEDIMENT TRAP EA

165-0030 MAINTENANCE OF TEMPORARY SILT FENCE, TP C LF

165-0041 MAINTENANCE OF CHECK DAMS EA

165-0071 MAINTENANCE OF SEDIMENT BARRIER, BALED STRAW EA

165-0101 MAINTENANCE OF CONSTRUCTION EXIT EA

165-0105 MAINTENANCE OF INLET SEDIMENT TRAP EA

167-1000 WATER QUALITY MONITORING AND SAMPLING EA

167-1500 WATER QUALITY INSPECTIONS MO

171-0030 TEMPORARY SILT FENCE, TYPE C LF

202-1000 CLEARING AND GRUBBING AC

205-0001 UNCLASSIFIED EXCAVATION CY

205-0100 EXCAVATION BELOW GRADE AND CRUSHED STONE REFILL CY

205-0101
EXCAVATION BELOW GRADE AND REPLACE IN 6-INCH 

COMPACTED LIFTS WITH ENGINEERED FILL CY

206-0002 BORROW EXCAV, INCL MATERIALS CY

210-0200
GRADING PER MILE (cuts and fills 3 feet or less, no tree 

removal or haul off) PER MILE

218-1000 SLOPE MATTING SY

Unit Prices effective for dates Noted
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SIDEWALK SMALL CONSTRUCTION UNIT PRICE CONTRACT 
RFP 23-07

COMPANY NAME __________________________________________________

Summer, 2023 (NTP) thru
December 31, 2024

Jan. 1, 2025 thru Summer
2026

Item No. Description Unit Unit Cost Unit Cost

Unit Prices effective for dates Noted

310-1101 GR AGGR BASE CRS, INCL. MATL. TN

318-3000 AGGR SURF CRS TN

318-3001 SURGE STONE TN

402-1812 LEVELING, INCL BITUM MATL & H LIME TN

402-3103
RECYCLED ASPH CONC 9.5 MM SUPERPAVE, TYPE II, GP 2 

ONLY, INCL BITUM MATL & H LIME TN

402-3130
RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2 ONLY, 

INCL BITUM MATL & H LIME TN

413-1000 BITUM TACK COAT GL

432-5010 MILL ASPH CONC PVMT, VARIABLE DEPTH SY

Cast in Place Concrete

441-0050 CONC SLOPE DRAIN SY

441-0014
DRIVEWAY CONCRETE, 4 IN TK HIGH EARLY STRENGTH (5000 

PSI) SY

441-0104 CONC SIDEWALK, 4 IN SY

441-0107 DRIVEWAY CONCRETE, 6 IN TK SY

441-0108 DRIVEWAY CONCRETE, 8 IN TK SY

441-0110 STAMPED CONCRETE, 6 IN TK SY

441-4020 CONC VALLEY GUTTER, 6 IN SY

441-4030 CONC VALLEY GUTTER, 8 IN SY

441-0748 CONCRETE MEDIAN, 6 IN SY

441-5002 CONCRETE HEADER CURB, 6 IN, TP 2 LF

441-5004 CONCRETE HEADER CURB, 10 IN, TP 4 LF

441-6012 CONC CURB & GUTTER, 6 IN X 24 IN, TP 2 LF

441-6216 CONC CURB & GUTTER, 8 IN X 24 IN, TP 2 LF

441-6222 CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 LF 

441-6224 CONCRETE FLUME, TYPE "A" SY

441-6225 CONCRETE FLUME, TYPE "B" SY

441-7011 CURB CUT WHEELCHAIR RAMP, TYPE  A EA
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SIDEWALK SMALL CONSTRUCTION UNIT PRICE CONTRACT 
RFP 23-07

COMPANY NAME __________________________________________________

Summer, 2023 (NTP) thru
December 31, 2024

Jan. 1, 2025 thru Summer
2026

Item No. Description Unit Unit Cost Unit Cost

Unit Prices effective for dates Noted

441-7012 CURB CUT WHEELCHAIR RAMP, TYPE  B EA

441-7013 CURB CUT WHEELCHAIR RAMP, TYPE C EA

441-7014 CURB CUT WHEELCHAIR RAMP TYPE D EA

441-7015
CURB RAMP, ADA RETROFIT (Includes removal of existing 

concrete, construction of ramp with detectable warning pad) EA

457-1005 GEO-GRID REINFORCING (equal of Mirafi BXG120) SY

500-3107 CLASS A CONCRETE, RETAINING WALL CY

500-3201 CLASS B CONCRETE, RETAINING WALL CY

500-3300
MORTAR RUBBLE GRAVITY RETAINING WALL (HEIGHT <6 

FEET) CY

500-3900 CLASS B CONCRETE, INCL REINF STEEL CY

500-9999 CLASS B CONC, BASE OR PVMT WIDENING CY

5000 PSI (HIGH EARLY STRENGTH) CY

Reinforced Concrete Pipe (RCP) Type 3 (includes excavation, bedding w #57 stone, backfill and compaction)

550-1180 STORM DRAIN PIPE, 18 IN, H  1-10  LF

550-1240 STORM DRAIN PIPE, 24 IN, H  1-10 LF

550-1300 STORM DRAIN PIPE, 30 IN, H  1-10, RCP Type 3 LF

550-1360 STORM DRAIN PIPE, 36 IN, H  1-10, RCP Type 3 LF

550-1480 STORM DRAIN PIPE, 48 IN, H  1-10, RCP Type 3 LF

High Density Polyethaline Pipe (HDPE - includes excavation, bedding w #57 stone, backfill and compaction)

550-2150 15" HDPE LF

550-2180 18" HDPE LF

550-2240 24" HDPE LF

550-2360 36" HDPE LF

550-2480 48" HDPE LF

Additional Depth for Pipes (includes excavation, backfill & compaction)

Invert > 8.1' to 12' LF

Invert > 12' LF

TRENCH CAP FOR PIPE IN ROAD CROSSINGS (6" CLASS B) CYD
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SIDEWALK SMALL CONSTRUCTION UNIT PRICE CONTRACT 
RFP 23-07

COMPANY NAME __________________________________________________

Summer, 2023 (NTP) thru
December 31, 2024

Jan. 1, 2025 thru Summer
2026

Item No. Description Unit Unit Cost Unit Cost

Unit Prices effective for dates Noted

Precast Concrete Flared End Section

550-4218 FLARED END SECTION 18 IN, STORM DRAIN EA

550-4224 FLARED END SECTION 24 IN, STORM DRAIN EA

550-4236 FLARED END SECTION 36 IN, STORM DRAIN EA

550-4248 FLARED END SECTION 48 IN, STORM DRAIN EA

Precast Headwalls

550-4220 Precast Headwall for 18" Pipe EA

550-4222 Precast Headwall for 24" Pipe EA

550-4224 Precast Headwall for 36" Pipe EA

Rubble Headwalls (Granite)

550-4224 Rubble Headwall for 18" Pipe EA

550-4226 Rubble Headwall for 24" Pipe EA

550-4228 Rubble Headwall for 30" Pipe EA

550-4230 Rubble Headwall for 36" Pipe EA

600-0001 FLOWABLE FILL CYD

BRICK UP OPENING OF ABANDONED STORM LINE, 
18" TO 30" EA

BRICK UP OPENING OF ABANDONED STORM LINE, 
36" TO 48" EA

603-2182 STONE DUMPED RIP RAP, TYPE 3, 24 IN SY

603-7000 PLASTIC FILTER FABRIC SY

610-0355 REMOVE CONC. CURB AND GUTTER, ALL SIZES LF

610-1005 REMOVE GRANITE CURB LF

610-2018 REMOVE CONCRETE SIDEWALK SY

610-2020 REMOVE AND DISPOSE OF ASPHALT PAVEMENT SY

610-2022 SAWCUTTING LF

610-5715 REM CATCH BASIN, DROP INLET OR JCT BOX EA

610-6515 REM HWY SIGN, STD EA

611-3000 RECONSTR CATCH BASIN , GROUP 1 EA
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SIDEWALK SMALL CONSTRUCTION UNIT PRICE CONTRACT 
RFP 23-07

COMPANY NAME __________________________________________________

Summer, 2023 (NTP) thru
December 31, 2024

Jan. 1, 2025 thru Summer
2026

Item No. Description Unit Unit Cost Unit Cost

Unit Prices effective for dates Noted

611-3010 RECONSTR DROP INLET, GROUP 1 EA

611-3011 METAL YARD INLET COVERS EA

611-3100 RECONSTR JUNCTION BOX EA

611-4890 RESET FENCE LF

611-5360 RESET SIGN EA

611-8000 ADJUST CATCH BASIN TO GRADE EA

611-8010 ADJUST HYDRANT TO GRADE EA

611-8040 ADJUST DROP INLET TO GRADE EA

611-8050 ADJUST MANHOLE TO GRADE EA

611-8120 ADJUST WATER METER BOX TO GRADE EA

611-8140 ADJUST WATER VAVLE BOX TO GRADE EA

627-1000 MSE WALL FACE, 0-10 FEET HT SF

632-0003 CHANGEABLE MESSAGE SIGN, PORTABLE, TYPE 3 PER DAY

636-1020 HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 3 SF

636-1033 HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 9 SF

636-2070 GALV STEEL POSTS, TP 7 LF

643-8200 BARRIER FENCE (ORANGE), 4 FT LF

643-8250
4' TALL, 3-RAIL, 2-1/2" DIA. STEEL RAIL (WELDED, PRIMED 

AND PAINTED) LF

643-8300
ORNAMENTAL FENCE (per city standard detail)

4' TALL, MONTAGE (BLACK IN 8-FOOT PANELS) LF

647-2160 PULL BOX, PB-6 EA

653-1704 THERMOPLASTIC SOLID TRAF STRIPE, 24 IN, WHITE LF

653-1804 THERMOPLASTIC SOLID TRAF STRIPE, 8 IN, WHITE LF

Storm Drain Catch Basins (GDOT 1033/1034 or DeKalb Standards)

668-1100 CATCH BASIN, GP 1 EA

668-1110 CATCH BASIN, GP 1, ADDL DEPTH LF
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SIDEWALK SMALL CONSTRUCTION UNIT PRICE CONTRACT 
RFP 23-07

COMPANY NAME __________________________________________________

Summer, 2023 (NTP) thru
December 31, 2024

Jan. 1, 2025 thru Summer
2026

Item No. Description Unit Unit Cost Unit Cost

Unit Prices effective for dates Noted

Storm Drain Inlets & Manholes (GDOT 1019/1011 or DeKalb Standards)

668-2100 DROP INLET, GP 1 EA

668-5000 JUNCTION BOX EA

STORM MANHOLE EA

670-5010 WATER SERVICE LINE, 1" LF

670-9710 RELOCATE EXISTING FIRE HYDRANT EA

670-9730 RELOCATE EXISTING WATER METER, INLC BOX EA

670-6735 RECONNECT METER SERVICE, 3/4" TO 2" EA

682-6233 CONDUIT NONMETL, TP 3, 2 INCH LF

Site Restoration and Landscape Items

700-6900 FURNISH AND SPREAD SCREENED TOPSOIL SYD

700-6910 PERMANENT GRASSING AC

700-6920 PINE STRAW (6 IN. THICK) AC

LONG NEEDLE PINE STRAW (MIN. 25 BALES) INSTALLED BALE

CYPRESS HARDWOOD MULCH (3 TO 4 INCHES DEEP) - 
FURNISH & INSTALL (INCL. DELIVERY) SYD

700-7000 AGRICULTURAL LIME TN

700-8000 FERTILIZER MIXED GRADE TN

700-8100 FERTILIZER NITROGEN CONTENT LB

700-9300 "TIFT" BERMUDA SOD SY

700-9301 ZOYSIA SOD SY

700-9302 FESCUE SOD SYD

708-1000 TOPSOIL CY

716-2000 EROSION CONTROL MATS, SLOPES SY

766-9990 REINSTALL SPRINKLER\ LINE LF

766-9992 REINSTALL SPRINKLER HEAD EA

TREE REMOVAL 6" TO 12" EA

TREE REMOVAL 13" TO 23" EA
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SIDEWALK SMALL CONSTRUCTION UNIT PRICE CONTRACT 
RFP 23-07

COMPANY NAME __________________________________________________

Summer, 2023 (NTP) thru
December 31, 2024

Jan. 1, 2025 thru Summer
2026

Item No. Description Unit Unit Cost Unit Cost

Unit Prices effective for dates Noted

TREE REMOVAL > 23" EA

20 CYD ROLL-OFF CONTAINER EA

30 CYD ROLL-OFF CONTAINER EA

CONCRETE CREW FOR SMALL PROJECTS (Including tools and 
equipment) PER DAY

#57 STONE DELIVERED TN

NO 3's & 4's STONE DELIVERED TN

TEMPORARY 4' CHAIN LINK FENCE LF

RAISED CROSSWALK (per standard detail) EA

Company Name: ___________________________________________________
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BID CHECKLIST 
RFP 23-07: ON-CALL SIDEWALK AND SMALL CONSTRUCTION PROJECTS 

 

1 
SECTION 0150 

***ATTENTION*** 
 

IN ORDER FOR CONTRACTOR BID PACKAGE TO BE CONSIDERED 
RESPONSIVE, THE FOLLOWING FORMS OR INFORMATION MUST BE 
COMPLETED AND SUBMITTED WITH THE PROPOSAL. COMPLETE AND 
RETURN THIS FORM WITH YOUR BID: 

□ USE THE CITY BID SCHEDULE AND FORWARD (1 HARD COPY / 1 
ELECTRONIC EXCEL FILE) WITH THE SEALED PROPOSAL FORM. 

 
□ ACKNOWLEDGE APPLICABLE ADDENDA. 

 
□ RETURN APPLICABLE COMPLIANCE AFFIDAVIT SHEETS/ 

SPECIFICATION SHEETS. 
 
□ QUALIFICATIONS SIGNATURE AND CERTIFICATION 

 
□ KEY PERSONNEL RESUMES AND ORG CHART 
 
□ STATEMENT OF BIDDERS QUALIFICATIONS AND REFERENCES 
 
□ CORPORATE CERTIFICATE 

 
□ STATEMENT OF EQUIPMENT  
 
□ THE BIDDER SHALL SUBMIT WITH THE BID A COPY OF THEIR 

GEORGIA DEPARTMENT OF TRANSPORTATION CERTIFICATION 
OF QUALIFICATION LETTER SHOWING ELEGIBILITY TO BID  

FAILURE TO RETURN THE ABOVE DOCUMENTS MAY RESULT IN BID BEING 
DEEMED NON-RESPONSIVE AND AUTOMATIC REJECTION  



BONDING AND INSURANCE REQUIREMENTS 
 

RFP 23-07: ON-CALL SIDEWALK AND SMALL CONSTRUCTION PROJECTS 
 

1 
SECTION 0200 

 
 

 
1. On Project budgets greater than $250,000, the awarded bidder will be required to furnish a 

Performance Bond equal to 100% of the contract amount and a Payment Bond equal to 100% of 
the total contract amount.  Insurance coverage shall be provided as required by the contract 
documents.  Bonding Company must be licensed to do business by the Georgia Secretary of State, 
authorized to do business in Georgia by the Georgia Insurance Department, listed in the 
Department of the Treasury's Publication of Companies Holding Certificates of Authority as 
Acceptable Surety on Federal Bonds and as Acceptable Reinsuring Companies and have an A.M. 
Best rating of A-V or higher. 

 
2. On Project budgets greater than $250,000, the awarded bidder will be required to submit 

Maintenance Bond valid for 12 months in the amount of the total bid.   
 
3. The Contractor shall provide proof of commercial general liability insurance with coverage of not 

less than ONE MILLION DOLLARS ($1,000,000.00) combined single limit per occurrence, and 
with contractual liability coverage for Contractor’s covenants to and indemnification of The City 
of Dunwoody and the Engineer of Record under the Contract.  

 



AFFIDAVITS 
 

RFP 23-07: ON-CALL SIDEWALK AND SMALL CONSTRUCTION PROJECTS 

1 
SECTION 0450 

 

 
Solicitation No. 23-07 

 
CONTRACTOR AFFIDAVIT AND AGREEMENT  

 
By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. 13-

10-91, stating affirmatively that the individual, firm, or corporation which is contracting with the City of 
Dunwoody has registered with and is participating in a federal work authorization program* [any of the 
electronic verification of work authorization programs operated by the United States Department of 
Homeland Security or any equivalent federal work authorization program operated by the United States 
Department of Homeland Security to verify information of newly hired employees, pursuant to the 
Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603], in accordance with the applicability 
provisions and deadlines established in O.C.G.A 13-10-91.  

 
The undersigned further agrees that, should it employ or contract with any subcontractor(s) in 

connection with the physical performance of services pursuant to this contract, contractor will secure from 
such subcontractor(s) similar verification of compliance with O.C.G.A 13-10-91 on the Subcontractor 
Affidavit provided in Rule 300-10-01-.08 or a substantially similar form. Contractor further agrees to 
maintain records of such compliance and provide a copy of each such verification to the City of Dunwoody 
at the time the subcontractor(s) is retained to perform such service.  
 
_________________________________________  
E-Verify * User Identification Number  
 
Company Name  
_________________________________________  
 
______________________  
BY: Authorized Officer or Agent Date  
(Contractor Signature)  
 
__________________________________________  
Title of Authorized Officer or Agent of Contractor  
 
___________________________________________  
Printed Name of Authorized Officer or Agent  
 
SUBSCRIBED AND SWORN  
BEFORE ME ON THIS THE  
 
_______ DAY OF ______________________, 20__  
 
____________________________________________  
Notary Public  
 
My Commission Expires:  
____________________  
 

* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization program is “E-Verify” operated by the U.S. Citizenship and 
Immigration Services Bureau of the U.S. Department of Homeland Security, in conjunction with the Social Security Administration (SSA). 
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1 
SECTION 0500 

 

QUALIFICATIONS SIGNATURE AND CERTIFICATION  

 

(Bidder to sign and return)  

  

 
 
I certify that this offer is made without prior understanding, agreement, or connection with any 
corporation, firm, or person submitting a proposal for the same materials, supplies, equipment, or 
services and is in all respects fair and without collusion or fraud.  I understand collusive bidding 
is a violation of State and Federal Law and can result in fines, prison sentences, and civil damage 
awards.  I agree to abide by all conditions of the proposal and certify that I am authorized to sign 
this proposal for the proposer.  I further certify that the provisions of the Official Code of Georgia 
Annotated, Sections 45-10-20 et.  Seq.  have not been violated and will not be violated in any 
respect.  

 

  

Authorized 
Signature___________________________________Date_______________________ 

 

  

Print/Type 
Name_________________________________________________________________ 

 

 

  

Print/Type  

Company Name ____________________________________________________ 
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 Section 550 

 
 

 
 
Company Name:          

 
STATEMENT OF BIDDER’S QUALIFICATIONS 

All questions must be answered and the data given must be clear and comprehensive. This statement must be 
notarized.  If necessary, questions may be answered on separate attached sheets. The Bidder may submit 
additional information. Attach all additional sheets to this Statement. 
Legal Name of Bidder:               

Permanent Main Office Address:             

                

1. When organized?               

2. If a Corporation, where incorporated?            

3. Number of years engaged in the contracting business under your present firm or trade name?    

4. Credit Available for this contract?            

5. Projects/work now in progress and expected completion:         

                

6. Contracts now in hand (Gross Amount):            

                

7. General character of work performed by your company:         

 
8. Total number of Employees on your Company Payroll:__________________________________________ 

                

9. In the past 3 years, have you failed to complete a project within the original contract time?      

10. If so, where and Why?              

                

11. Have you ever defaulted on a Contract? If so, where and why?         

                

12. List projects completed by your company that were similar to this project and whom may be contacted as 
reference to your being a qualified and responsible bidder for this type of work: 

 
PROJECT COST COMPLETED CONTACT PHONE 
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 Section 550 

 
 

Company Name:          

 
13. Background and experience of the principal members of your organization, including officers: 

                

                

14. Have you ever refused to sign a Contract at the original bid?  If so, where and why? 
                

                

15. Give bank reference:             

 
16. The undersigned hereby authorizes and requests any person, firm, or corporation to furnish any information 

requested by the Local Public Agency in verification of the recitals comprising this Statement of Bidder's 
Qualifications. 

 
I,      , certify that I am a principal or other representative of the Bidder, and that the 
answers to the foregoing questions and statements contained therein are true and correct. 

 
 BIDDER:  

 

           
 

By: 

(company name) 

  (name signed) 

   
  (name printed or  typed) 

 
 

Title:  
 

Date:  
 

 
Subscribed and sworn to me this        day of                            , 20___. 

 
 

NOTARY PUBLIC:  

  

(name signed) 
 
 

  (name printed or  typed) 

Commission Expires:  

  
(Date) 

(SEAL) 
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1 
SECTION 0600 

 

CORPORATE CERTIFICATE  

(Bidder to sign and return)  

 

  

I, ___________________________________, certify that I am the Secretary of the Corporation 

named as Contractor in the foregoing bid; that _______________________________________  

who signed said bid in behalf of the Contractor, was then (title)_________________________ of  

said Corporation; that said bid was duly signed for and in behalf of said Corporation by authority 

of its Board of Directors, and is within the scope of its corporate powers; that said Corporation is 

organized under the laws of the State of _________________________________.  

  

 
This __________________________________ day of __________________, 20______  
  

  

  

  

_______________________________________(Seal)  

(Signature)  

 

 
 
 



STATEMENT OF EQUIPMENT 
RFP 23-07: ON-CALL SIDEWALK AND SMALL CONSTRUCTION PROJECTS 

1 
SECTION 0700 

 

 
1. Pursuant to bidding requirements for the work titled: 
 
ON-CALL SIDEWALK AND SMALL CONSTRUCTION PROJECTS 
 
2. Showing Machinery and Other Equipment Available to Contractor for Prosecuting the Work 

Included in Contract. 
 

Available Machinery and Other 
Equipment 

Kind – Size – Capacity Location 
Owned/ 
Rented 

Date Proposed to be 
placed on Work 

 
                                             ______________ 
 
                                ______________ 
 
                                ______________ 
 
                               ______________ 
 
                                ______________ 
 
                                ______________ 
 
 
A complete list of equipment owned by Contractor may be attached to this statement. 
 
The above is a true statement of the equipment available to the undersigned bidder for 
prosecuting the work included in the contract. 
 
 
    Signed:       
 
    Name:      (print) 
 
    Title:       
 

 

 

END OF STATEMENT OF EQUIPMENT 
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SECTION 0750 

 

APPENDIX A  
SAMPLE CONTRACT AND GENERAL CONDITIONS 

DO NOT SIGN CONTRACT.  DO NOT SUBMIT WITH BID. 
 
 

CONTRACT 
 
This CONTRACT made and entered into this                      day of                           , 20            by and between 
Dunwoody, Georgia (Party of the First Part, hereinafter called the City), and                        , (Party of the Second 
Part, hereinafter called the Contractor). 
 
WITNESSETH: That the said Contractor has agreed, and by these presents does agree with the said City, 
for the consideration herein mentioned and under the provision of the Performance Bond and Payment Bond 
required by the Specifications to furnish all equipment, tools, materials, skill and labor of every description 
necessary to carry out and complete in a good, firm and substantial and workmanlike manner, the work specified, 
in strict conformity with the drawings and specifications, together with the foregoing proposal made by the 
Contractor, the Advertisement, Addenda, Bid Documents the Instructions to Bidders, General Conditions, and 
this Contract, shall all form essential parts to this Contract, and together are known as the Contract Documents.  
The work covered by this Contract includes all work shown on plans and specifications and listed in the conditions 
and specifications to wit: 
 

(Description) 
 

The Contractor awarded work under this contract shall commence work within ten (10) days after the issuance of 
the Notice to Proceed and shall fully complete all work hereunder within 
consecutive calendar days from and after said date. 
 
If said work is not completed within the time stated, the Contractor shall be liable and hereby agrees to pay the 
City as liquidated damages and not as a penalty, the amount as outlined in Section 108.08 of GDOT’s Standard 
Specifications as liquidation of the extra expense incurred by the City and liquidated damages to the City.  
 
The City shall pay and the Contractor shall receive the prices stipulated in the proposal hereto attached as full 
compensation for everything furnished and done by the Contractor under this contract, which shall in no event 
exceed ($                              ) based on the proposal which sum shall be paid in the manner and terms specified in 
the Contract Documents, but before issuance of certificate of payment, if the Contractor shall not have submitted 
evidence satisfactory to the City that all payrolls, materials bills, and other indebtedness connected with the work 
have been paid, the City may withhold, in addition to the retained percentages, such amount or amounts as may 
be necessary to pay just claims for labor and services rendered and materials in and about the work, and such 
amount or amounts withheld or retained may be applied by the City to the payment of such just claims. 
 
When the Contractor has performed in accordance with the provisions of this Contract, City shall pay to the 
Contractor, within thirty (30) days of receipt of any payment request based upon work completed or service 
provided pursuant to the Contract, the sum so requested, less the retainage stated in this Contract, if any.  In the 
event that the City fails to pay the Contractor within sixty (60) days of receipt of a pay request based upon work 
completed or service provided pursuant to the Contract, the City shall pay the Contractor interest at the rate of 
l/2%   per month or pro rata fraction thereof, beginning the sixty-first (61st) day following receipt of the pay 
request.  The Contractor's acceptance of progress payments or final payment shall release all claims for interest 
on said payments. 
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SECTION 0750 

 

It is further mutually agreed between the Parties hereto that if, at any time after the execution of the Contract and 
the Performance Bond for its faithful performance and the Payment Bond, the first party shall deem the surety or 
sureties upon such bond to be inadequate to cover the performance of the work, the second party shall, at its 
expense, within five (5) days after the receipt of notice from the first party to do so, furnish an additional bond or 
bonds in such form and amount, and with such surety or sureties as shall be satisfactory to the first party.  In such 
event, no further payment to the second party shall be deemed to be due under this Contract until such new or 
additional security for the faithful performance of the work shall be furnished in a manner and form satisfactory 
to the first party. 
 
The parties agree that each of the provisions included in this Contract is separate, distinct and severable from the 
other and remaining provisions of this Contract, and that the invalidity of any Contract provision shall not affect 
the validity of any other provision or provisions of this Contract. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 (Signatures Next Page) 
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SECTION 0750 
 

 
IN WITNESS WHEREOF, the parties hereto, acting through their duly authorized agents, have caused 
this CONTRACT to be signed, sealed and delivered. 
 
 

        CITY OF DUNWOODY, GEORGIA 
 
 By:               

Lynn P. Deutsch, Mayor 
 City of Dunwoody, Georgia 

 
ATTEST: 

 
         
 Signature 
  
         
 Print Name 

City Clerk/ City of Dunwoody 
  
 
 APPROVED AS TO FORM: 
           
 Signature 
   City of Dunwoody Staff Attorney 
 
 
SERVICE PROVIDER:    
 
BY:     

Signature 
        
Print Name  
  
Title  
 
 
ATTEST: 
 
          
Signature 
          
Print Name 
Corporate Secretary 
(Seal) 

 
 
 

 



GENERAL CONDITIONS 
RFP 23-07: ON-CALL SIDEWALK AND SMALL CONSTRUCTION PROJECTS 

SECTION 0800 
 

 

These General Conditions will apply unless a particular item is specifically addressed in the solicitation documents 
 
1. SCOPE OF WORK 

The Contract will be to provide to the City in accordance with the Contract Documents.  All work shall be performed 
in accordance with the Specifications attached hereto. 

 
2. REGULATIONS 

2.1  The Contractor shall comply with all applicable federal, state and local laws, ordinances, rules and regulations 
pertaining to the performance of the work specified herein. 

 
2.2 The Contractor shall obtain all permits, licenses and certificates, or any such approvals of plans or specifications as 

may be required by Federal, State and local laws, ordinances, rules and regulations, for the proper execution of the 
work specified herein. 

 
2.3 During the performance of this Contract, the Contractor shall keep current and, if requested by the City, provide 

copies of any and all licenses, registrations or permits required by applicable governing agencies. The Contractor 
shall keep a copy of any and all licenses, registrations and permits on the job site while performing the Contract 
work. 

 
3. WORK HOURS 

3.1 Unless otherwise noted in the General Conditions or Special Provisions, the Contractor shall normally perform on-
site work during Standard Work Hours which are between 8:00 a.m. and 5:00 p.m., Monday through Friday, 
excluding City’s observed holidays. The City may require the Contractor to perform work on the city’s premises 
during Non-standard Work Hours which are outside the Standard Work Hours. Non-standard Work Hours may be 
arranged with prior written approval of the City. The Contractor shall advise the City no less than 48 hours in 
advance of its projected work schedule. The Contractor shall perform no work during City observed holidays 
without the prior written permission of the City. 

 
3.2 In the event an emergency condition is declared by the City’s Manager or his respective designee, the Contractor 

will perform work during such hours as requested by the City. 
 

3.3 Work can be performed away from the City’s premises, but in all cases, such work must be maintained and 
documented on the City’s servers (shared drives accessed via a VPN, etc.) 

 
4. CONTRACTOR’S PERSONNEL 

4.1 The Contractor will abide by all State and Federal regulations on wages and hours of an employee dealing with the 
employment relationship between the Contractor and its subsidiaries or related parties and its employees, including 
but not limited to the Federal National Labor Relations Act, the Federal Fair Labor Standards Act, the Federal Civil 
Rights Act of 1964, as amended, and the Americans with Disabilities Act. 

 
4.2 The Contractor shall require all prospective employees to show proof of citizenship, or proof from the United States 

Immigration and Naturalization Service of valid entry permits and/or work permits for legal aliens and proof that 
such legal aliens are eligible to be employed in the United States. This includes any requirement for participation in 
the DHS e-Verify or SAVE program. 

 
4.3 Should the Contractor engage employees who are illiterate in English, it will be the Contractor's responsibility and 

obligation to train such employees to be able to identify and understand all signs and notices in and/or around the 
areas that relate to them or the services being performed by them pursuant to this Contract. In addition, the 
Contractor will have someone in attendance at all times who can communicate instructions to said employee. 

 
4.4 The Contractor shall maintain a drug-free workplace within the meaning of the Georgia Drug-free Workplace Act. 

No employee shall be hired by a Contractor for work on the City’s premises prior to such employee having tested 
negative for drugs. In addition, existing employees of the Contractor must be subject to drug testing by the 
Contractor upon reasonable suspicion of drug use. Results of all such drug tests are to be retained by the Contractor. 
Copies shall be provided to the City, if requested. 
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4.5 The Contractor shall transfer promptly from the City any employee or employees that the City advises are not 
satisfactory, and replace such personnel with employees satisfactory to the City; but in no event shall the City be 
responsible for monitoring or assessing the suitability of any employee or agent of the Contractor. 

 
4.6 The Contractor’s employees shall be instructed that no gratuities shall be solicited or accepted for any reason 

whatsoever from the tenants, customers or other persons at the City. The Contractor shall be responsible for ensuring 
that all articles found by its employees on the City’s premises are turned over to the City or the City’s designated 
agent in charge of such articles. 

 
4.7 A valid driver license (Commercial Driver License, if applicable) will be required of all personnel operating motor 

vehicles or motorized equipment on roadways in or around the City.  
 

4.8 While working on city property all Contractors’ employees shall wear (when appropriate) neat-appearing business 
casual attire or uniforms with the company name and/or logo and footwear of a style that complies with all legal 
and safety requirements, including and without limitation, the requirements of OSHA. 

 
4.9 Designation of Project Manager - The Contractor shall designate a Project Manager acceptable to the City for all 

purposes related to this Specification.  
 

4.9.1 The Project Manager shall be fully responsible for the Contractor meeting all of its obligations under 
this Contract. The Project Manager shall provide the City with an appropriate status report on the 
progress of the project every week, as well as conduct weekly team status review calls or meeting 
with the City during the Contract term, the day to be mutually determined as part of the Project Plan. 
This report may be delivered by facsimile, e-mail, U.S. postal service, or private carrier, provided it 
is delivered in a timely manner. 

 
4.9.2 The Project Manager shall be available, as reasonably required, to be on-site during necessary times. 

Such times shall be discussed between the Project Manager and the City, but the final required times 
will be at the City’s discretion.  

 
4.9.3 In the event that the designated Project Manager terminates employment with the Contractor, or is 

requested by the City to be removed from the role of Project Manager (as provided in Section 4.5), 
the position shall be assumed by an individual with equivalent qualifications, experience, and 
knowledge. Such replacement shall require the City’s prior approval.  

 
4.9.4 The Contractor shall not replace the approved Project Manager without written approval of the City, 

which approval will not be unreasonably withheld. 
 

4.10 The process by which the implementation partner requests the removal of a team member from the project. If a 
Contractor replaces a proposed team member, the Contractor shall replace that team member with a new team 
member of similar experience. The City reserves the right to accept or reject any proposed or replacement team 
member, with or without cause, at any time during the duration of the project. 

 
5. ITEMS PROVIDED BY THE CITY 

5.1 Work Location.    It shall be the sole responsibility of the Contractor to provide for project team work locations. 
 
5.2 Uninterruptible Power Supply (UPS).  It shall be the sole responsibility of the Contractor to provide for project team 

all necessary UPS. 
 
5.3 Printers. It shall be the sole responsibility of the Contractor to provide for project team all necessary printers. 
 
5.4 Office Space.   It shall be the sole responsibility of the Contractor to provide for project team all necessary office 

space. 
 
5.5 Utility Services.  It shall be the sole responsibility of the Contractor to provide for project team all necessary utility 

services. 
 
5.6 Employee Parking.  It shall be the sole responsibility of the Contractor to provide for project team all necessary 

parking.  
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6. TOOLS AND EQUIPMENT 

It shall be the sole responsibility of the Contractor to provide for project team all tools, parts and equipment necessary 
to perform work under this Contract.  

 
7. PERFORMANCE REQUIREMENTS 

7.1 The Contractor shall perform all of its obligations and functions under the Contract in accordance with the Contract 
specifications, industry standards and any manufacturers’ specifications. The Contractor shall adjust and coordinate 
its activities to the needs and requirements of the City and perform its activities so as not to annoy, disturb, endanger, 
unreasonably interfere with or delay the operations or activities of the City. 

 
7.2 The Contractor’s personnel shall perform work in a neat and professional manner, and in compliance with all 

Federal, State, and City of Dunwoody regulations and OSHA rules and regulations shall be followed at all times. 
 
7.3 Dates for commencement and completion of work shall be coordinated with the City’s Authorized Representative. 
 
7.4 Any work required beyond that which is specified herein shall be reported in advance to the City. At no time shall 

work beyond the scope be performed without prior written authorization from the City. 
 
7.5 The Contractor shall utilize maximum safety precautions. Tools and equipment will be in a good state of repair, safe 

to use, and be used in the manner in which they were intended. The Contractor is required to inform all workers and 
concerned persons of the Material Safety Data on all products being utilized on this project. No materials or 
equipment will be left unattended or stored on the project site at any time. 

 
8. CONFIDENTIAL INFORMATION 

8.1 In the course of performing the Contract work, the Contractor may gain access to security-sensitive and other 
sensitive information of the City. 

 
8.2 The Contractor agrees to hold all City data and information in confidence and to make such information known 

only to its employees and subcontractors who have a legitimate need to know such information and only after 
advising such persons of the Contractor’s non-disclosure obligations.  

 
8.3 The Contractor shall seek the City’s prior written consent before using for any purpose other than the fulfillment 

of the Contractor’s obligations hereunder, or before releasing, disclosing, or otherwise making such information 
available to any other person.  

 
8.4 The Contractor shall employ such practices and take such actions to protect the City’s information from 

unauthorized use or disclosure as the Contractor employs and takes to protect its own information, but in no event 
shall the Contractor use less than reasonable efforts to protect the City’s information.  

 
8.5 The provisions of this Section shall survive the expiration or earlier termination of the Contract. 

 
9. USE OF PREMISES 

During the progress of the work specified herein, the Contractor shall keep the premises free from accumulation of 
waste materials, and other debris resulting from the work. At the completion of each work day, the Contractor shall 
remove daily all waste materials and debris from, and about the premises as well as tools, equipment, machinery and 
surplus material, and leave the site clean and ready for occupancy by the City. 

 
10. SAFETY AND PROTECTION 

The Contractor shall be solely and completely responsible for initiating, maintaining and supervising all safety 
precautions and programs in connection with the work. The Contractor shall take all necessary precautions for the 
safety of, and shall provide the necessary protection to prevent damage, injury or loss to all employees on the work site 
and other persons including, but not limited to, the general public who may be affected thereby. 

 
11. COMPENSATION - INVOICE AND PAYMENT FOR SERVICES 

11.1 The City shall pay the Contractor, subject to any authorized deductions, the applicable prices set forth for each 
service authorized by the City, and actually delivered or performed, as the case may be, by the Contractor to the 
satisfaction and acceptance, as appropriate, of the City.  The timing of such payments shall be as set forth below 
in this Section. 
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11.2 The City shall pay the Contractor the price as set forth within 30 days after completion of the services, or 30 days 

after the City’s receipt of the invoice, whichever is later.  The Contractor shall invoice the City for the 
implementation services that were completed and accepted under the Contract, accompanied by such supporting 
documentation and other backup material as the City may reasonably require. 

 
11.3 The Contractor shall invoice with such supporting documentation and other backup material as the City may 

reasonably require. 
 

11.4 The Contractor shall deliver to the City for approval and acceptance, and before eligible for final payment of any 
amounts due, all documents and material prepared by the Contractor for the City under this Contract. 

 
11.5 The City shall pay the undisputed amount of the Contractor’s invoice, as it may be reduced to reflect 

unsubstantiated or unsatisfactory services. Items in dispute shall be paid upon the resolution of the dispute. No 
verification or payment of any amounts invoiced shall preclude the City from recovering any money paid in excess 
of that due under the terms of this Contract. 

 
11.6 The Contractor shall be obligated to pay promptly all proper charges and costs incurred by the Contractor for labor 

and materials used for the work performed hereunder. The City shall have the right, but not the obligation, to pay 
directly to third parties (including subcontractors) all past due amounts owed by the Contractor to third parties for 
labor and materials used for the work hereunder, based on invoices submitted by such third party, and all such 
amounts paid by the City shall be applied toward, and shall reduce, amounts owed to Contractor hereunder. 

 
11.7 The Contractor shall submit all invoices to: City of Dunwoody, GA, Accounts Payable, 4800 Ashford Dunwoody 

Rd, Dunwoody, GA 30338. 
 
12.    COMPLIANCE WITH LAWS AND REGULATIONS 

12.1 The Contractor shall perform its obligations and functions hereunder in compliance with the applicable laws of the 
United States, the State of Georgia, DeKalb County, the City of Dunwoody, any applicable rules, regulations or 
directives of any agency thereof, and the applicable regulations of the City. OSHA rules and regulations shall be 
followed at all times. The City shall have the right (but not the obligation) to contest or challenge by any means 
whatsoever any law, regulation, rule or directive which in any way affects or otherwise impacts upon the 
Contractor's performance of its obligations and functions hereunder; the Contractor shall cooperate to the fullest 
extent and take whatever action (including becoming a party in any litigation) the City should reasonably request 
in connection with any such challenge or contest by the City. 

 
12.2 The Contractor shall obtain and keep current all licenses, permits and authorizations, whether municipal, county, 

state or federal, required for the performance of its obligations and functions hereunder and shall pay promptly 
when due all fees therefore. 

 
12.3 The Contractor shall abide by all applicable state and federal regulations pertaining to wages and hours of an 

employee; including but not limited to the Contractor’s compliance with requirements of the Official Code of 
Georgia Annotated and relevant State Rules and Regulations. 

 
13. CONTRACTOR'S LIABILITY 

The Contractor shall be responsible for the prompt payment of any fines imposed on the City or the Contractor by any 
other federal, state or local governmental agency as a result of the Contractor's, or its subcontractor's (or the officers’, 
directors’, employees’ or agents’ of either), failure to comply with the requirements of any law or any governmental 
agency rule, regulation, order or permit. The liability of the Contractor under this Section 13 is in addition to and in no 
way a limitation upon any other liabilities and responsibilities which may be imposed by applicable law or by the 
indemnification provisions of Section 14 hereof, and such liability shall survive the expiration or earlier termination of 
this Contract. 

 
14. INDEMNIFICATION AND INSURANCE 

14.1 The Contractor shall indemnify, defend and hold completely harmless the City, the County, the Engineer of Record, 
and the members (including, without limitation, members of the City's Council and Board of County 
Commissioners, and members of the citizens’ advisory committees of each), officers, employees and agents of 
each, with regards to Paragraph 14, each and all collectively referred to as the City, from and against any and all 
liabilities (including statutory liability and liability under Workers' Compensation Laws), losses, suits, claims, 
demands, judgments, fines, damages, costs and expenses (including all costs for investigation and defense thereof, 
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including, but not limited to, court costs, paralegal and expert fees and reasonable attorneys' fees) which may be 
incurred by, charged to or recovered from any of the foregoing by (i) reason or on account of damage to or 
destruction or loss of any property of the City, or any property of, injury to or death of any person resulting from 
or arising out of or in connection with the performance of this Contract, or the acts or omissions of the Contractor's 
directors, officers, agents, employees, subcontractors, licensees or invitees, regardless of where the damage, 
destruction, injury or death occurred, unless such liability, loss, suit, claim, demand, judgment, fine, damage, cost 
or expense was proximately caused solely by the City's negligence or by the joint negligence of the City and any 
person other than the Contractor or the Contractor's directors, officers, agents, employees, subcontractors, 
licensees, or invitees, or (ii) arising out of or in connection with the failure of the Contractor to keep, observe or 
perform any of the covenants or agreements in this Contract which are required to be kept, observed or performed 
by the Contractor, or (iii) arising out of or in connection with any claim, suit, assessment or judgment prohibited 
by Section 14.4 below by or in favor of any person described in Section 14.5 below, or (iv) arising out of or in 
connection with any action by Contractor or its directors, officers, agents, employees, subcontractors, licensees or 
invitees. The City agrees to give the Contractor reasonable notice of any suit or claim for which indemnification 
will be sought hereunder, to allow the Contractor or its insurer to compromise and defend the same to the extent 
of its interests, and to reasonably cooperate with the defense of any such suit or claim. In carrying out its obligations 
under this section, the Contractor shall engage counsel reasonably acceptable to the City. In any suit, action, 
proceeding, claim or demand brought in respect of which the City may pursue indemnity, the City shall have the 
right to retain its own counsel, but the fees and expenses of such counsel shall be at the expense of the City unless 
(1) the Contractor and the City shall have mutually agreed to the contrary, (2) the Contractor has failed within a 
reasonable time to retain counsel reasonably satisfactory to the City, or (3) the City and the Contractor are both 
named parties in any such proceeding and, in the sole judgment of the City, representation of both the City and the 
Contractor by the same counsel would be inappropriate due to actual or potential differing interests between them. 
The indemnification provisions of this Section 14 shall survive the expiration or earlier termination of this Contract 
with respect to any acts or omissions occurring during the term of the Contract. 

 
14.2 In addition to indemnification provisions stated above, if the City’s use of any service, software, firmware, 

programming, or other item provided by or on behalf of the Contractor is enjoined due to infringement of another 
person or entity’s intellectual property rights, the Contractor shall promptly, at its sole cost and expense, modify 
the infringing item so that it no longer infringes, procure for the City the legal right to continue using the infringing 
item, or procure for the City a non-infringing item, or procure for the City a non-infringing replacement item 
having equal or greater functional capabilities as the infringing item. 

 
14.3 The Contractor shall assume all responsibility for loss caused by neglect or violation of any state, federal, municipal 

or agency law, rule, regulation or order. The Contractor shall give to the proper authorities all required notices 
relating to its performance, obtain all official permits and licenses, and pay all proper fees and taxes. It shall 
promptly undertake proper monetary restitution with respect to any injury that may occur to any building, structure 
or utility in consequence of its work. The Contractor will notify the City in writing of any claim made or suit 
instituted against the Contractor because of its activities in performance of the Contract. 

 
14.4 No recourse under or upon any obligation, covenant or agreement contained in this Contract, or any other 

agreement or document pertaining to the work or services of the Contractor hereunder, as such may from time to 
time be altered or amended in accordance with the provisions hereof, or any judgment obtained against the City, 
or by the enforcement of any assessment or by any legal or equitable proceeding by virtue of any statute or 
otherwise, under or independent of this Contract, shall be had against any member (including, without limitation, 
members of the City's Council, or members of the citizens advisory committees of each), any officer, employee or 
agent, as such, past, present, or future of the City, either directly or through the City or otherwise for any claim 
arising out of or in connection with this Contract or the work or services conducted pursuant to it, or for any sum 
that may be due and unpaid by the City. Any and all personal liability of every nature, whether at common law or 
in equity, or by statute or by constitution or otherwise, of any such member, officer, employee, or agent, as such, 
to respond by reason of any act or omission on his or her part or otherwise for any claim arising out of or in 
connection with this Contract or the work or services conducted pursuant to it, or for the payment for or to the 
City, or any receiver therefore or otherwise, of any sum that may remain due and unpaid by the City, is expressly 
waived and released as a condition of and in consideration of the execution of this Contract and the promises made 
to the Contractor pursuant to this Contract. 

 
14.5 In any and all claims against the City, or any of their officers, members, agents, servants or employees, by any 

employee of the Contractor, any subcontractor, anyone directly or indirectly employed by any of them or anyone 
for whose acts any of them may be liable, the indemnification obligation of the Contractor under this Section 14 
shall not be limited in any way by any limitation on the amount or type of damages, compensation or benefit  
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payable by or for the Contractor or any subcontractor under Workers' Compensation Acts, disability benefit acts 

or other employee benefit acts. 
 
14.6 No provisions of Section 14 herein shall be construed to negate, abridge, or otherwise reduce any other right of 

indemnity that the City may have as to any party or person described therein. 
 

14.7 Insurance 
14.7.1 General Liability and Automobile Liability. The Contractor shall purchase and maintain in force 

during the term of the Contract, at its own cost and expense, to protect the Contractor, the City, and 
the members (including, without limitation, all members of the governing City’s Council and the 
citizens’ advisory committees of each), officers, agents, and employees of each, from and against any 
and all liabilities arising out of or in connection with the Contractor’s performance of the Contract 
work: 
 

(1) Commercial general liability insurance with coverage of not less than ONE MILLION DOLLARS 
($1,000,000.00) combined single limit per occurrence, and with contractual liability coverage for 
Contractor’s covenants to and indemnification of the City under the Contract, and  

 
(2) Automobile liability insurance with policy limits of not less than ONE MILLION DOLLARS 
($1,000,000.00) combined single limit per accident or occurrence covering each motor vehicle operated 
on City property.  

 
14.7.1.1 Self-Insured Retention.  Contractor’s commercial general liability insurance policies shall 
not be subject to a self-insured retention exceeding $10,000, if the value of the Contract is less than 
$1,000,000, and not be subject to a self-insured retention exceeding $100,000, if the Contract is 
$1,000,000 or more, unless approved by the City Manager. Contractor’s automobile liability insurance 
policies shall not be subject to a self-insured retention exceeding $10,000, unless approved by the City 
Manager. 

 
14.7.1.2 Additional Insured Endorsement.  Contractor agrees and shall cause the City their members 
(including, without limitation, members of the City’s Council and members of the citizens’ advisory 
committees of each), officers, employees, and agents to be named as additional insured’s under such 
policy or policies of commercial general and automobile liability insurance. 

 
14.7.2 Workers’ Compensation and Employer’s Liability. If Contractor has any employee working on City 

property, Contractor shall procure and maintain in force during the term of the Contract (i) workers’ 
compensation insurance, and (ii) employer’s liability insurance. The policy limits of the Contractor’s 
employer’s liability insurance shall not be less than $100,000 for “each accident,” $500,000 for 
“disease policy limit,” and $100,000 for “disease each employee.” If the Contractor is self insured, 
the Contractor shall provide proof of self-insurance and authorization to self-insure as required by 
applicable state laws and regulations. 

 
14.7.3 Professional Liability Insurance.  The Contractor shall purchase and maintain in force during the term 

of the Contract, Professional Liability insurance which will pay for damages arising out of errors or 
omissions in the rendering, or failure to render professional services under the Contract in the amount 
of at least ONE MILLION DOLLARS ($1,000,000.00) per claim. Such insurance must contain nose 
and tail coverage to include work performed by the Contractor from the project’s inception date and 
until such time as the Statue of Limitations has run for the work done on the project. 

 
 

14.7.4 Deductibles. The Contractor’s policies of insurance required by this Section 14.7 may require the 
Contractor’s payment of a deductible, provided the Contractor’s insurer is required to pay claims 
from the first dollar at 100% of the claim value without any requirement that the Contractor pay the 
deductible prior to its insurer’s payment of the claim. 

 
14.7.5 Other Insurance Requirements.  All insurance policies required by this Section 14.7 shall provide that 

they are primary insurance with respect to any other valid insurance the City may possess, and that 
any other insurance the City does possess shall be considered excess insurance only. All such 
insurance shall be carried with a company or companies which meet the requirements of Section 15.2 
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of these General Conditions, and said policies shall be in a form satisfactory to the City. A properly 
completed and executed Certificate of Insurance on a form provided or approved by the City (such 
as a current ACORD certificate of insurance) evidencing the insurance coverage required by this 
Section shall be furnished to the City upon the Contractor’s execution of the Contract. The Contractor 
shall provide the City with at least thirty (30) days’ prior written notice of any adverse material 
change in the Contractor’s required insurance coverage except that ten (10) days notice of 
cancellation for non-payment is required. For purposes of this Section, an “adverse material change” 
shall mean any reduction in the limits of the insurer’s liability, any reduction, non-renewal or 
cancellation of any insurance coverage, or any increase in the Contractor’s self-insured retention. 
Prior to the expiration of any such policy, the Contractor shall file with the City a certificate of 
insurance showing that such insurance coverage has been renewed. If the insurance coverage is 
canceled or reduced, the Contractor shall, within five (5) days after such cancellation or reduction in 
coverage, file with the City a certificate showing that the required insurance has been reinstated or 
provided through another insurance company or companies approved by the City. If the Contractor 
fails to obtain or have such insurance reinstated, the City may, if it so elects, and without waiving 
any other remedy it may have against the Contractor, immediately terminate this Contract upon 
written notice to the Contractor. The City Manager shall have the right to alter the monetary limits 
or coverage herein specified from time to time during the term of this Contract, and the Contractor 
shall comply with all reasonable requests of the City Manager with respect thereto. 

 
15. SURETY BONDS/LETTERS OF CREDIT/LIABILITY INSURANCE 

15.1 A surety Bond/Letter of Credit is not required for this Contract. 
 
15.2 Liability Insurance Companies furnishing insurance coverage required by these General Conditions shall (a) be 

approved to issue insurance policies in the State of Georgia, and (b) must have no less than a "B+" Financial Rating 
and a Financial Size Category of "Class VI" or higher according to the most current edition of A.M. Best's 
Insurance Reports. If the liability insurer is rated by A.M. Best’s Insurance Reports at an “A-“ Financial Rating 
and a Financial Size Category of “Class VIII” or higher than the City Manager may waive the requirement for the 
insurer to be approved by the State of Georgia. 

 
16. CONTRACT ADJUSTMENTS 

16.1 Notwithstanding any provision herein to the contrary, the City reserves the right to modify at any time the nature, 
method, scope, frequency, or timing of the Contractor's obligations under this Contract (Contract Adjustments) in 
whatever manner it determines to be reasonably necessary for the proper completion of the Contractor’s work 
hereunder. Both parties agree that, should any Contract Adjustments be made, the Contractor's compensation and 
the amount of the Performance Bond or Letter of Credit required, will be adjusted accordingly, in such amount or 
amounts as will be mutually agreed to by means of good faith negotiation by the City and the Contractor and, to 
the extent possible, by reference to any unit costs already established in the Proposal. Without exception, all 
deletions or additions to the scope of work will be set forth in a written Amendment to this Contract. 

 
16.2 Notwithstanding the foregoing, the City shall have the right to terminate this Contract pursuant to the provisions 

of Section 18.2 herein should the Contractor and the City fail to reach agreement on the adjusted compensation, or 
the amount of the Performance Bond or Letter of Credit, within thirty (30) days after the date of the Contract 
Adjustment. 

 
16.3 Notwithstanding the foregoing, there shall be no upward adjustment of the compensation on account of any 

Contract Adjustment made necessary or appropriate as a result of the mismanagement, improper act, or other 
failure of the Contractor, its employees, agents, or its subcontractors to properly perform its obligations and 
functions under this Contract. 

 
17. SUBCONTRACTORS 

17.1 The Contractor shall perform all of its obligations and functions under this Contract by means of its own employees, 
or by a duly qualified subcontractor which is approved in advance by the City. Such subcontractor which is an 
affiliate, parent, or subsidiary company; or had principal owners, relatives, management, or employees common 
to the Contractor; or any other party that has the ability to significantly influence the management or daily business 
operations of the subcontractor must be disclosed in writing to the City Manager. Goods and services provided by 
subcontractors which are reimbursed by the City must be bona fide arm’s-lengths transactions. In the event a 
subcontractor is employed, the Contractor shall continuously monitor the subcontractor's performance, shall 
remain fully responsible to ensure that the subcontractor performs as required and itself perform or remedy any  
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 obligations or functions which the subcontractor fails to perform properly. Nothing contained herein shall be 

construed to prevent the Contractor from using the services of a common carrier for delivering goods to the City. 
 
17.2 This Contract shall be referred to and incorporated within any contractual arrangement between the Contractor and 

a subcontractor and, in such contractual arrangement; the subcontractor shall give its express written consent to 
the provisions of this Section 17. To the extent feasible, the provisions of this Contract shall apply to any such 
subcontractor in the same manner as they apply to the Contractor. However, such application shall neither make 
any subcontractor a party to this Contract, nor make such subcontractor a third party beneficiary hereof. 

 
17.3 In the event that the Contractor employs a subcontractor, then the City may require that copies of invoices for all 

work (including invoices submitted to the Contractor for work performed by a subcontractor) shall be submitted 
to the City by the Contractor and the City shall pay all compensation to the Contractor. It shall be the sole 
responsibility of the Contractor to deal with a subcontractor with respect to the collecting and submission of 
invoices and the payment of compensation. In no event shall the City have any obligation or liability hereunder to 
any subcontractor, including, in particular, any obligations of payment. 

 
18. DEFAULT AND TERMINATION 

18.1 In the event that: 
 

18.1.1 the Contractor shall repeatedly fail (defined for this purpose as at least three (3) failures within any 
consecutive twelve (12) month period) to keep, perform or observe any of the promises, covenants 
or agreements set forth in this Contract (provided that notice of the first two (2) failures shall have 
been given to the Contractor, but whether or not the Contractor shall have remedied any such failure); 
or 

 
18.1.2 the Contractor shall fail to keep, perform or observe any promise, covenant, or agreement set forth in 

this Contract, and such failure shall continue for a period of more than five (5) days after delivery to 
the Contractor of a written notice of such breach or default; or 

 
18.1.3 the Contractor's occupational or business license shall terminate or the Contractor shall fail to provide 

the City with any bond, letter of credit, or evidence of insurance as required by the Contract 
Documents, for any reason; or 

 
18.1.4 the Contractor fails for any reason to provide the City with an acceptable renewal or replacement 

bond or letter of credit within the time period specified by a provision of this Contract; or 
 
18.1.5 the Contractor shall become insolvent, or shall take the benefit of any present or future insolvency 

statute, or shall make a general assignment for the benefit of creditors, or file a voluntary petition in 
bankruptcy or a petition or answer seeking an arrangement for its reorganization, or the readjustment 
of its indebtedness under the Federal Bankruptcy laws, or under any other law or statute of the United 
States or any State thereof, or shall consent to the appointment of a receiver, trustee or liquidator of 
all or substantially all of its property; or 

 
18.1.6 the Contractor shall have a petition under any part of the Federal Bankruptcy laws, or an action under 

any present or future insolvency laws or statute filed against it, which petition is not dismissed within 
thirty (30) days after the filing thereof; or 

 
18.1.7 There is any assignment by the Contractor of this Contract or any of the Contractor’s rights and 

obligations hereunder for which the City has not consented in writing; or 
 
18.1.8 The Contractor shall default on any other agreement entered into by and between Contractor and the 

City, then, in its discretion, the City shall have the right to terminate this Contract for default, which 
termination shall be effective upon delivery of written notice of such termination to the Contractor. 
In the event that the City terminates this Contract for default, or the Contractor abandons or 
wrongfully terminates the Contract, the Contractor shall be paid for compensation earned to the date 
of termination or abandonment (but the City shall have the right to reduce by off-set any amounts 
owed to the Contractor hereunder or under any other Contract or obligation by the amount of the 
City’s damages and any amounts owed by the Contractor to the City), but the Contractor shall not be 
compensated for any profits earned or claimed after the receipt of the City's notice of termination by  
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 default or after abandonment or wrongful termination. The City's election to terminate or not to 

terminate this Contract in part or whole for the Contractor's default shall in no way be construed to 
limit the City's right to pursue and exercise any other right or remedy available to it pursuant to the 
terms of the Contract or otherwise provided by law or equity. 

 
18.2 Notwithstanding anything else herein contained, the City may terminate this Contract in whole or in part at any 

time for its convenience by giving the Contractor thirty (30) days written notice. In that event, the Contractor shall 
proceed to complete any part of the work, as directed by the City, and shall settle all its claims and obligations 
under the Contract, as directed by the City. The Contractor shall be compensated by the City in accordance with 
the provisions hereof, including in particular Section 2 of these General Conditions, provided, however, that in no 
event shall Contractor be entitled to compensation for work not performed or for anticipatory profits. Contractor 
shall justify its claims, as requested by the City, with accurate records and data. 

 
18.3 Bankruptcy and Liquidation - In the event the Contractor (1) makes an assignment for the benefit of creditors, or 

petition or apply to any tribunal for the appointment of a custodian, receiver, or trustee for all or a substantial part 
of its assets; (2) commences any proceeding under any bankruptcy, reorganization, arrangement, readjustment of 
debt, dissolution, or liquidation law or statute of any jurisdiction whether now or hereafter in effect; (3) has had 
any such petition or application filed or any such proceeding commenced against it in which an order for relief is 
entered or an adjudication or appointment is made, and which remains undismissed for a period of sixty (60) days 
or more; (4) takes any corporate action indicating its consent to, approval of, or acquiescence in any such petition, 
application, proceeding, or order for relief or the appointment of a custodian, receiver, or trustee for all or 
substantial part of its assets; or (5) permits any such custodianship, receivership, or trusteeship to continue 
undischarged for a period of sixty (60) days or more causing the Contractor or any third party, including, without 
limitation, a trustee in bankruptcy, to be empowered under state or federal law to reject this Contract or any 
agreement supplementary hereto, the City shall have the following rights: 

 
(i) In the event of a rejection of this Contract or any agreement supplementary hereto, the City shall be 
permitted to retain and use any back-up or archival copies of the software licensed hereunder under this 
Agreement for the purpose of enabling it to mitigate damages caused to the City because of the rejection of 
this Contract. The City shall exert reasonable efforts to mitigate such damages by use of such back-up or 
archival copies. 

 
(ii) In the event of rejection of this Contract or any agreement supplementary hereto, the City may elect 
to retain its rights under this Contract or any agreement supplementary hereto as provided in Section 365(n) 
of the Bankruptcy Code. Upon written request of the City to, as applicable, the Contractor or the bankruptcy 
trustee or receiver. The Contractor or such bankruptcy trustee or receiver shall not interfere with the rights of 
the City as licensee as provided in this Contract or in any agreement supplementary hereto to obtain the Source 
Material(s) from the bankruptcy trustee and shall, if requested, cause a copy of such Source Material(s) to be 
available to the City. 
 
(iii) In the vent of rejection of this Contract or any agreement supplementary hereto, the City may elect 
to retain its rights under this Contract or any agreement supplementary hereto as provided in section 365(n) of 
the Bankruptcy Code without prejudice to any of its rights of setoff with respect to this Contract under the 
Bankruptcy Code or applicable non-bankruptcy law; or In the event of a rejection of this Contract or any 
agreement supplementary hereto, the City may retain its rights under this Contract or any agreement 
supplementary hereto as provided in section 365(n) of the Bankruptcy Code without prejudice to any of its 
rights under section 503(b) of the Bankruptcy Code. 

 
19. CITY'S AUTHORIZED REPRESENTATIVE 

During the term of this Contract, the City Manager or designee may from time to time designate an individual to serve 
as the City's Authorized Representative and an Assistant Representative designated to serve in that capacity in the 
absence of the CITY’S AUTHORIZED REPRESENTATIVE, who shall have such authority to act on the City's behalf 
as the City Manager may from time to time actually delegate to such person, but in no event shall the CITY’S 
AUTHORIZED REPRESENTATIVE have authority to modify or terminate this Contract, or make final decisions with 
respect to amendments, time extensions, assignments, cost or payment adjustments or payment disputes. 
 
It is recognized that the attached Intergovernmental Agreement (IGA) between the City of Dunwoody, Georgia and 
DeKalb County, Georgia extends certain Owner authority to the County and/or its representatives.  Nothing in this 
Contract shall limit the authority provided to the County by the IGA. 
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20. ASSIGNMENT 

Neither this Contract nor any of the Contractor's rights or obligations hereunder may be assigned by the Contractor 
without the City's prior written consent, which consent may be granted or withheld at the City's sole discretion. Any 
transfer of this Contract by merger, consolidation or liquidation (unless the stock of the Contractor is traded on a 
national stock exchange or in a generally recognized over the counter securities market) any change in ownership of or 
power to vote a majority of the outstanding voting stock or ownership interests of the Contractor shall constitute an 
assignment of this Contract for purposes of this Section. In the event the Contractor assigns or subcontracts or attempts 
to assign or subcontract any right or obligation arising under this Contract without the City's and County’s prior written 
consent, the City shall be entitled to terminate this Contract pursuant to the provisions of Section 17 hereof. 

 
21. NOTICES 

21.1 Unless otherwise stated herein, all notices or other writings which the City is required or permitted to give to the 
Contractor may be hand delivered, mailed via U.S. Certified Mail or sent next-day delivery by a nationally-
recognized overnight delivery service to the Contractor's address set forth in the Proposal. Any such notice shall 
be deemed to have been delivered upon actual delivery, or one (1) day following submission to a nationally-
recognized overnight delivery service for next day delivery to the Contractor, or three (3) days following 
submission to the Contractor by U.S. Certified Mail. 

 
21.2 Unless otherwise stated herein, all notices or other writings which the Contractor is required or permitted to give 

to the City may be hand delivered to the City Manager, mailed via U.S. Certified Mail, or sent next-day delivery 
by a nationally-recognized overnight delivery service. Any such notice shall be deemed to have been delivered 
upon actual delivery, or one (1) day following submission to a nationally-recognized overnight delivery service 
for next day delivery to City, or three (3) days following submission to the City by U.S. Certified Mail. Any such 
notice shall be sent to: 

 
City of Dunwoody, GA 
ATTN: City Manager  
4800 Ashford Dunwoody Road 
Dunwoody, GA 30338 

 
21.3 Either party may change its notice address by written notice to the other given as provided in this section. 

 
22. NONDISCRIMINATION 

22.1 During the performance of this Contract, the Contractor, for itself, its assignees and successors in interest agrees 
as follows: 

 
22.1.1 Compliance with Regulations.  The Contractor shall comply with the Laws and Regulations as they may 

be amended from time to time (hereafter referred to as the "Regulations"), which are herein incorporated 
by reference and made a part of this Contract. 

 
22.1.2 Nondiscrimination.  The Contractor, with regard to the work performed by it during the Contract, shall 

not discriminate on the grounds of race, color, or national origin in the selection and retention of any 
subcontractor, including procurement of materials and leases of equipment. The Contractor shall not 
participate either directly or indirectly in the discrimination prohibited by the Regulations. 

 
22.1.3 Solicitations for Subcontracts, Including Procurement of Materials and Equipment. In all solicitations 

either by competitive proposing or negotiation made by the Contractor for work to be performed under 
a subcontract, including procurement of materials or leases of equipment, each potential subcontractor 
or supplier shall be notified by the Contractor of the Contractor's obligations under this Contract and the 
Regulations relative to nondiscrimination on the grounds of race, color or national origin. 

 
22.1.4 Information and Reports.  The Contractor shall provide all information and reports required by the 

Regulations or directives issued pursuant thereto and shall permit access to its books, records, accounts, 
other sources or information, and its facilities as may be determined by the City to be pertinent to 
ascertain compliance with such Regulations, orders and instructions. Where any information required of 
the Contractor is in the exclusive possession of another who fails or refuses to furnish this information, 
the Contractor shall so certify to the City, as appropriate, and shall set forth what efforts it has made to 
obtain the information. 
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22.1.5 Sanctions for Noncompliance.  In the event of the Contractor's noncompliance with the 

nondiscrimination provisions of this Contract, the City shall impose such Contract Sanctions as it may 
determine to be appropriate, including but not limited to: 
 

22.1.5.1 Withholding of payments to the Contractor under the Contract until the Contractor complies, 
and/or 

 
22.1.5.2 Cancellation, termination or suspension of the Contract, in whole or in part. 

 
22.1.6 Incorporation of Provisions.  The Contractor shall include the provisions of subsections 22.1.1 through 

22.1.5 in every subcontract, including procurement of materials and leases of equipment, unless exempt 
by the Regulations or directives issued pursuant thereto. The Contractor shall take such action with 
respect to any subcontract or procurement as the City may direct as a means of enforcing such provisions 
including sanctions for noncompliance. Provided, however, that in the event the Contractor becomes 
involved in, or is threatened with, litigation with a subcontractor or supplier as a result of such direction, 
the Contractor may request the City to enter into such litigation to protect the interest of the City and, in 
addition, the Contractor may request the United States to enter into such litigation to protect the interests 
of the United States. 

 
22.2 The Contractor assures the City that it will comply with the pertinent statutes, Executive Orders and such rules as 

are promulgated to assure that no person shall, on the grounds of race, creed, color, national origin, sex, age, marital 
status, or handicap be excluded from participating in any activity conducted with or benefiting from Federal 
assistance. This provision shall bind the Contractor from the period beginning with the initial solicitation through 
the completion of the Contract. 

 
23. COPYING DOCUMENTS 

The Contractor hereby grants the City and its agent’s permission to copy and distribute any and all materials and 
documents contained in, comprising, or which are otherwise submitted to the City with or in connection with the 
Contractor’s Proposal or which are contained in the Contract Documents (the “Submittals”). The permission granted 
by the Contractor shall be on behalf of the Contractor and any and all other parties who claim any rights to any of the 
materials or documents comprising the Submittals. Such permission specifically authorizes the City and its agents to 
make and distribute such copies of the Submittals or portions thereof as may be deemed necessary or appropriate by 
the City for its own internal purposes or for responding to requests for copies from any member of the public regardless 
of whether the request is specifically characterized as a public records request pursuant to Georgia Code. This provision 
shall survive the expiration or termination of the Contract. 

 
24. GENERAL PROVISIONS 

24.1 The Contract Documents consist of the Contract, the Proposal Forms, the Instructions to Proposers, Request for 
Proposals, all Addendum(s) issued prior to execution of this Contract, these General Conditions, the 
Intergovernmental Agreement, and the Specifications. Together, these documents comprise the Contract and all 
the documents are fully a part of the Contract as if attached to the Contract or repeated therein. Precedence of the 
Contract Documents shall be as follows: (i) addendum(s) to the Contract Documents, (ii) the Contract, (iii) the 
General Conditions (iv) the Proposal Forms, (v) the Instructions to Proposers, (vi) the Specifications, and (vii) the 
Request. 

 
24.2 This Contract represents the entire agreement between the parties in relation to the subject matter hereof and 

supersedes all prior agreements and understandings between such parties relating to such subject matter, and there 
are no contemporaneous written or oral agreements, terms or representations made by any party other than those 
contained herein. No verbal or written representations shall be relied upon outside the Contract terms and 
amendments. Without exception, all deletions or additions to the scope of work will be set forth in a written 
amendment to this Contract. No amendment, modification, or waiver of this Contract, or any part thereof, shall be 
valid or effective unless in writing signed by the party or parties sought to be bound or charged therewith; and no 
waiver of any breach or condition of this Contract shall be deemed to be a waiver of any other subsequent breach 
or condition, whether of a like or different nature. 

 
24.3 The Contractor shall, during the term of this Contract, repair any damage caused to real or personal property of the 

City and/or its tenants, wherever situated, caused by the intentional, reckless, or negligent acts or omissions of the 
Contractor's officers, agents, or employees, and any subcontractors and their officers, agents, or employees, or, at  
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 the option of the City, the Contractor shall reimburse the City for the cost of repairs thereto and replacement thereof 

accomplished by or on behalf of the City.  
 
24.4 The Contractor warrants to the City that no work performed or materials purchased pursuant to the Contract, 

whether by, from, or through the Contractor or a subcontractor, shall cause any claim, lien or encumbrance to be 
made against any property of the City or County, and the Contractor shall indemnify and save the City, as described 
in Paragraph 14, harmless from and against any and all losses, damages and costs, including attorneys’ fees, with 
respect thereto. If any such claim, lien or encumbrance shall be filed, the Contractor shall, within thirty (30) days 
after notice of the filing thereof, cause the same to be discharged of record by payment, deposit, bond, order of a 
court of competent jurisdiction or otherwise. This provision shall survive the expiration or termination of the 
Contract. 

 
24.5 The language of this Contract shall be construed according to its fair meaning, and not strictly for or against either 

the City or the Contractor. This Contract shall be deemed to be made, construed and performed according to the 
laws of the State of Georgia. Any suit or proceeding initiated for the purpose of interpreting or enforcing any 
provision of this Contract or any matter in connection therewith shall be brought exclusively in a court of competent 
jurisdiction in DeKalb County, Georgia, and the Contractor waives any venue objection, including, but not limited 
to, any objection that a suit has been brought in an inconvenient forum. The Contractor agrees to submit to the 
jurisdiction of the Georgia courts and irrevocably agrees to acknowledge service of process when requested by the 
City 

 
24.6 The section headings herein are for the convenience of the City and the Contractor, and are not to be used to 

construe the intent of this Contract or any part hereof, or to modify, amplify, or aid in the interpretation or 
construction of any of the provisions hereof. 

 
24.7 The use of any gender herein shall include all genders, and the use of any number shall be construed as the singular 

or the plural, all as the context may require. 
 
24.8 The delay or failure of the City at any time to insist upon a strict performance of any of the terms, conditions and 

covenants herein shall not be deemed a waiver of that breach or any subsequent breach or default in the terms, 
conditions, or covenants of this Contract. The Contractor shall not be relieved of any obligation hereunder on 
account of its failure to perform by reason of any strike, lockout, or other labor disturbance. 

 
24.9 If the City/County shall, without any fault, be made a party to any litigation commenced between the Contractor 

and a third party arising out of the Contractor's operations and activities at the premises, then the Contractor shall 
pay all costs and reasonable attorney's fees incurred by or imposed upon the City in connection with such litigation 
for all trial and appellate proceedings. The City/County shall give prompt notice to the Contractor of any claim or 
suit instituted against it by such third party. The provisions of this Section supplement and are not intended to be 
in lieu of the indemnification provisions of Section 5 hereof. The provisions of this Section shall survive the 
acceptance of the services and payment therefore, and the expiration or earlier termination of this Contract. 

 
24.10 The City/County shall have the right to recover from the Contractor all of the City's/County’s costs and expenses 

incurred in enforcing the provisions of this Contract including, but not limited to, (1) the cost of administrative 
investigation and enforcement (including, without limitation, audit fees and costs, attorneys' fees) and (2) the cost 
of any trial, appellate or bankruptcy proceeding (including, without limitation, investigation costs, audit fees and 
costs, attorneys' fees, court costs, paralegal fees and expert witness fees). This provision shall survive the expiration 
or termination of the Contract. 

 
24.11 The Contractor shall not during the term of the Contract knowingly hire or employ (on either a full-time or part-

time basis) any employee of the City/County.  
 
24.12 The Contractor shall be required, during the term of the Contract, at no additional cost to the City, to take such 

reasonable security precautions with respect to its operations at City Hall as the City in its discretion may from 
time to time prescribe. The Contractor shall comply with all regulations, rules and policies of any governmental 
authority, including the City, relating to security issues. 

 
24.13 The City/County may, but shall not be obligated to, cure, at any time, upon five (5) days written notice to the 

Contractor (provided, however, that in any emergency situation the City/County shall be required to give only such 
notice as is reasonable in light of all the circumstances), any default by the Contractor under this Contract;  
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 whenever the City/County so cures a default by the Contractor, all costs and expenses incurred by the City/County 

in curing the default, including, but not limited to, reasonable attorneys' fees, shall be paid by the Contractor to the 
City on demand. 

 
24.14 The City shall, in its discretion, be entitled to deduct from the compensation to which the Contractor is otherwise 

entitled hereunder, an amount equal to any liabilities of the Contractor to the City/County which are then 
outstanding. In the event that additional work beyond the scope of this Contract is requested by the City Manager 
and it results in any extra charges to the City/County, the Contractor shall so advise the City in writing of the 
amount of the extra charges. The City/County is not required to pay any extra charges for additional work unless 
such work and the charges therefore have been approved in advance and have been confirmed in writing within 
twenty-four (24) hours by the City Manager, in his or her exclusive discretion. 

 
24.15 The Contractor is an independent contractor and nothing contained herein shall be construed as making the 

Contractor an employee, agent, partner or legal representative of the City/County for any purpose whatsoever. The 
Contractor acknowledges that it does not have any authority to incur any obligations or responsibilities on behalf 
of the City/County, and agrees not to hold itself out as having any such authority. Nothing contained in this Contract 
shall be construed to create a joint employer relationship between the City/County and the Contractor with respect 
to any employee of the Contractor or of its subcontractors. 

 
24.16 The Contractor and its subcontractors, if any, shall maintain complete and accurate books and records in 

accordance with generally accepted accounting principles, consistently applied, and shall be in a form reasonably 
acceptable to the City Manager or designee. The Contractor and its subcontractors shall account for all expenses 
of any nature related to transactions in connection with this Contract in a manner which segregates in detail those 
transactions from other transactions of the Contractor and subcontractors and which support the amounts reported 
and/or invoiced to the City. At a minimum, the Contractor’s and subcontractor’s accounting for such expenses and 
transactions shall include such records in the form of electronic media compatible with or convertible to a format 
compatible with computers utilized by the City at its offices; a computer run hard copy; or legible microfilm or 
microfiche, together with access to the applicable reader. All such books and records and computerized accounting 
systems, shall upon reasonable notice from the City be made available in DeKalb County, Georgia, for inspection, 
examination, audit and copying by the City through and by its duly authorized representatives at any time for up 
to four (4) years after the year to which books and records pertain. Such inspection, examination, or audit may 
include, but is not limited to a review of the general input, processing, and output controls of information systems, 
using read only access, for all computerized applications used to record financial transactions and information. The 
Contractor and subcontractor shall freely lend its own assistance in a timely manner in making such inspection, 
examination, audit, or copying and, if such records are maintained in electronic and other machine readable format, 
shall provide the City and/or its representative such assistance as may be required to allow complete access to such 
records. The City Manager may require the Contractor and subcontractors to provide other records the City 
Manager, in his or her sole discretion, deems necessary to enable the City to perform an accurate inspection, 
examination or audit of expenses incurred in and transactions related to performance of this Contract. Such records 
shall be provided within thirty (30) days of request thereof. In the event that expenses incurred or reimbursed are 
found by such inspection, examination, or audit to have been overpaid, the Contractor and its subcontractors agree 
that such amounts shall be payable to the City. If, prior to the expiration of the above-stated four (4) year record 
retention period, any audit or investigation is commenced by the City, or any claim is made or litigation 
commenced relating to this Contract by the City, the Contractor, or a third party, the Contractor shall continue to 
maintain all such records, and the City shall continue to have the right to inspect such records in the manner stated 
above, until the inspection, examination, audit, claim, or litigation is finally resolved (including the determination 
of any and all appeals or the expiration of time for an appeal). This provision shall survive the expiration or earlier 
termination of this Contract. In the event of any conflict between any provision of this Contract and generally 
accepted accounting principles or generally accepted auditing standards, the provisions of this Contract shall 
control even where this Contract references such provisions or standards. In particular, without limitation, the 
Contractor and subcontractors shall maintain all records required under this Contract to the full extent required 
hereunder, even if some or all such records would not be required under such generally accepted accounting 
principles or auditing standards. If as a result of an inspection, examination or audit, it is established that amounts 
are due from the Contractor to the City, the Contractor shall forthwith, upon written demand from the City, pay 
the City such amount, together with interest on the amount due at the rate of eighteen (18%) percent per annum, 
or if less, the maximum rate of interest allowed by law, from the date such additional amounts were overpaid by 
the City. Further if such inspection, examination or audit establishes that the Contractor has over billed such 
amounts for any Contract period by two (2%) percent or more, then the entire expense of such inspection, 
examination or audit shall be paid by the Contractor. 
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24.17 The Contractor and subcontractors shall prepare and provide the City/County with all detailed reports as required 

under the Contract on a timely basis. The City/County reserves the right to modify the reporting procedures or the 
form and content of any report as it deems necessary. 

 
24.18 There are no third party beneficiaries to this Contract and nothing contained herein shall be construed to create 

such. 
 
24.19 Time is of the essence for the performance of each of the Contractor's obligations under this Contract. 
 
24.20 In computing any period of time established under this Contract, except as otherwise specified herein the word 

“days,” when referring to a period of time that is ten (10) days or less means business days, and when referring to 
a period of time that is more than ten (10) days means calendar days. The day of the event, from which the 
designated period of time begins to run shall not be included. A business day is any day other than Saturday, 
Sunday, or Federal, State of Georgia or City holidays. 

 
24.21 The Contractor agrees to perform all acts and execute all supplementary instruments or documents which may be 

reasonably necessary to carry out or complete the transaction(s) contemplated by this Contract. 
 
24.22 The City reserves the right to further develop, improve, repair and alter the facilities and all roadways, and parking 

areas, as it may reasonably see fit, free from any and all liability to the Contractor for loss of business or damages 
of any nature whatsoever to the Contractor occasioned during the making of such improvements, repairs, 
alterations and additions, including, but not limited to, any damages resulting from negligence of the City or its 
employees, agents or contractors. 

 
24.23 The Contractor, the City, and the County hereby mutually waive any claim against each other and their respective 

members, officials, officers, agents and employees for damages (including damages for loss of anticipated profits) 
caused by any suit or proceedings brought by either of them or by any third party directly or indirectly attacking 
the validity of this Contract or any part thereof, or any addendum or amendment hereto, or the manner in which 
this Contract was solicited, awarded or negotiated, or arising out of any judgment or award in any suit or proceeding 
declaring this Contract, or any addendum or amendment hereto, null, void or voidable or delaying the same, or any 
part thereof, from being carried out. 

 
24.24 At the option of the Contractor, the products and/or services provided under the Contract resulting from this 

solicitation may be provided to other governmental agencies, including the State of Georgia, its agencies, political 
subdivisions, counties and cities under the same terms and conditions, including price, as such products and/or 
services are provided under this Contract.  Each governmental agency allowed by the Contractor to purchase 
products and/or services in connection with this Contract shall do so independent of the City or any other 
governmental entity.  Each agency shall be responsible for its own purchases and shall be liable only for goods 
and services ordered, received and accepted by it.  The City shall have no liability to the Contractor or any 
governmental agency resulting from the purchase by that agency of products and/or services from the Contractor 
in connection with this Contract. 

 
24.25 Contractor must adhere to the City’s Travel Policy. 

 
* * * * * * * END OF GENERAL CONDITIONS * * * * * * * 
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ARTICLE 1 – THE WORK 
 
1.1 Summary of the Work 

 
The Work included in this project consists of furnishing all superintendence, skilled and unskilled 
labor, materials, equipment, services, and all other necessary items for _____________________ 
__________________________________ (insert Task Order description here) as described in 
the Plans and Specifications. The Contractor shall perform all work required for such construction 
in accordance with these Contract Documents and subject to the terms and conditions of the 
Contract, complete and ready to use. 

 
1.1.1 General Work Summary 
 

           This project will consist of work as described below: 
 

NOTE:  This will change from project to project depending on the scope and nature of the work. 
 

1.2 Staging, Work Sequence, and Parcel Specific Conditions 
 

PRE-BID WORK BY OTHERS:  This will be defined by the City of Dunwoody prior to 
issuance of individual task orders. 
 
The Contractor shall be mindful of the special stipulations related to the Parcels noted on 
the Roadway plans. 
 
 

1.3 General                
 
1.3.1 Certain items of material and/or equipment and their installation may be specified on the 

Plans and not mentioned in the Specifications. Such items are to be considered as both 
shown on the Plans and noted in the Specifications and such items will be provided by the 
Contractor in accordance with the Specifications on the Plans. 

 
1.3.2 All Work under this contract shall be constructed in accordance with the lines and grades 

shown on the Plans or approved Shop Drawings or as directed by the Project Manager. 
Any error or apparent discrepancy in the data shown or omissions of data required to 
accurately accomplish the stake-out survey shall be referred immediately to the Project 
Manager for interpretation or correction. 

 
1.3.3 All surveying and engineering shall be provided by the Contractor at his expense. 
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1.3.4 Limit use of the premises to construction activities in areas indicated. Maintain safe 
traffic flow.  Allow for Owner occupancy and use by the public. 

 
1.3.5 Confine operations to areas within the construction limits/easements indicated.  Portions 

of the site beyond areas in which construction operations are indicated are not to be 
disturbed. 

 
1.3.6 Keep access points serving properties clear and available to the Owner and occupants at 

all time. Do not use these areas for parking or storage of materials. 
 
1.4 Property Damage 

 
1.4.1 Exercise extreme care to minimize damage to property adjacent to the construction site, 

including rights-of-way. Repair and/or replace any damage resulting from Contractor's 
activities in a manner acceptable to the property owner and the Project Manager as soon 
as practicable. 
 

1.5 Access to Properties and Maintenance of Traffic Flow 
 
1.5.1 For the convenience of the public, the Contractor shall so conduct his operations as to 

offer the least possible obstruction and inconvenience, and he shall have under 
construction no greater amount of work than he can prosecute properly with due regard to 
the rights of the public. A minimum 48 hour notice shall be given to property owners 
and/or residents prior to temporary driveway closures.  

 
1.5.2 Once construction operations begin, it shall be the Contractor's responsibility to maintain 

access and traffic-flow until final Project acceptance.  Construction operations shall be 
scheduled and executed in such a manner as to cause minimal inconvenience to owners of 
abutting property. Convenient access to all properties, roads, highways, sidewalks, and 
driveways affected by the Work shall be maintained.  Routes normally used by vehicular 
traffic shall be safely negotiable without slipping, sliding or loss of traction. Maintenance 
operations are to be performed on a daily basis to provide access and to maintain traffic flow 
at all times.  

 
1.5.3 No material or equipment shall be stored where it will interfere with the free and safe 

passage of public traffic.  At the end of each workday, and at other times when 
construction operations are not in progress for any reason, the Contractor shall remove all 
equipment and other obstructions from that portion of a roadway intended for public use. 
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1.5.4 The Contractor throughout the prosecution of the Work shall maintain access to fire 
hydrants and fire alarm boxes. Hydrants, alarm boxes, and standpipe connections shall be 
kept clear of obstructions and visible at all times. If visibility cannot be maintained, the 
Contractor shall provide clearly visible signs showing the location of the fire hydrant. 

 
1.5.5 Utility companies and public agencies having facilities within the limits of the Work shall 

have access to their facilities at all times for inspection and repair.  
    
 
ARTICLE 2 – TIME REQUIREMENTS, BASIS FOR PAYMENT, LIQUIDATED DAMAGES 
 
2.1 Time for Completion: The Contractor shall commence actual physical work on the Project 

within ten (10) calendar days of the date of the Notice to Proceed. The Contractor shall 
complete the work of each project ready for use not later than the number of calendar days as set 
forth below. 
 

Substantial Completion: Work of Project shall commence within ten (10) calendar 
days of the date of Notice to Proceed. Substantial Completion of all the Work within 
project shall be achieved within ___ calendar days from the date of the official Notice to 
Proceed.  If the alternate bid is awarded with the base bid, work shall be completed 
within ___ calendar days. 
 

Final Completion: Final completion of all work including corrective work shall be 
achieved within 30 calendar days from Certified Substantial Completion   

 
2.2 Basis of Payment and Retainage: Payment shall be made on the basis of prices given in the bid.  

Lump sum prices shall be paid on the percent complete based upon a breakdown of lump sum items 
in the Bid and materials delivered to the job site. Unit prices will be applied to the actual quantities 
furnished and installed, as specified, in order to determine payment. For each application of 
payment, the owner shall retain a sum equal to (10%) ten percent of total earned amount.  
 

2.3 Liquidated Damages: Contractor and Owner recognize that time is of the essence and is an 
essential element of this Agreement and that Owner will suffer financial loss if the Work is not 
completed within the times specified in 2.1 above, plus any extensions thereof allowed in 
accordance with the General Conditions. The parties also recognize the delays, expense, and 
difficulties involved in legally proving the true value of the damages which the Owner will 
sustain by failure of the Contractor to complete the Work on time. 
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2.3.1 Substantial Completion - Accordingly, instead of requiring any such proof, Owner and 
Contractor agree that in the event that the work to be done under this Contract is not 
substantially completed within the times specified (and such additional extension of time 
as the Owner may have granted), the Owner will retain from the compensation otherwise 
to be paid to the Contractor, including progress payments, the sum of $500.00 for each 
additional day required to bring the work to Substantial Completion. 

 
1. Substantial Completion is achieved when all items of work are completed in 

accordance with the Contract Documents, so that the project can be safely, 
conveniently and beneficially utilized for the purposes for which it is intended. 

 
2.3.2 Final Completion - After Substantial Completion, if Contractor shall neglect, refuse, or 

fail to complete the remaining Work within the Contract Times or any proper extension 
thereof granted by Owner, the Owner will retain from the compensation otherwise to be 
paid to the Contractor, including progress payments, the sum of $250.00 for each 
additional day required to bring the work to Final Completion. 

 
1. Final Completion is achieved when all corrective or punch list work is complete and 

the project is totally and completely capable of being utilized for the purposes for 
which is intended. 
 

2.3.3 These fixed liquidated damages, as stated above, are established not as a penalty but are 
calculated and agreed upon in advance by the Owner and the Contractor due to the 
uncertainty and impossibility of making a determination as to the actual and 
consequential damages incurred by the Owner as a result of the failure on the part of the 
Contractor to complete the Work on time. The parties agree that the stipulated sum is a 
reasonable estimate of the probable loss by Owner. Such liquidated damages referred to 
herein are intended to be and are cumulative and shall be in addition to every other 
remedy now or hereafter enforceable at law, in equity, by statute, or under the Contract. 

 
2.4      Contract Time Adjustments 

 
2.4.1 The Contractor shall be compensated monetarily for extra and additional work. Contract 

time adjustments shall be limited to work associated with major work items which have 
been increased or decreased in the amount of 100% or more by an approved Change 
Order. Major Work Items are those items that make up a minimum of 20% of the total 
contract amount. The Contractor shall perform any additional Work concurrently with the 
original Work, and shall use additional manpower, additional shifts, overtime or other 
means to maintain the project schedule and Contract time. 
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2.5 Special Times and Work Restrictions 

 
2.5.1 Allowable work hours of the Project are between the hours of 7:30 A.M to 8:00 P.M. 

Monday through Friday. Lane closures are not permissible between the hours of 7:00 A.M. 
to 9:00 A.M. and 4:00 P.M. to 6:00 P.M. Monday through Friday. Any work outside of the 
above listed hours will need approval by the Project Manager a minimum 48 hours prior.  
 

2.5.2  The contractor must stage the construction to minimize the frequency and duration of lane 
closures. All requests for lane closures for night work or weekend work must be submitted 
for approval to the Dunwoody Public Works Department 7 days in advance of the work. 
 

2.5.3 The contractor shall provide a complete schedule and traffic control plan for City approval 
prior to beginning construction. 

 
2.5.4 Any detours plans must be submitted 7 days in advance before approval 
 

 
ARTICLE 3 – SUPERVISION AND CONSTRUCTION CONSIDERATIONS 

 
3.1 Supervisory Personnel 

 
3.1.1 The Contractor shall employ and have at all times as his agent a competent Project 

Superintendent whose sole responsibility is to oversee the project. The Project 
Superintendent shall be knowledgeable and familiar with all aspects of the Work including 
Traffic Control and Erosion Control. The Superintendent shall have full authority to supply 
promptly such materials, tools, plant equipment, and labor as may be required to perform 
work and meet scheduled deadlines. The Superintendent shall be present on the project on a 
daily basis and maintain close communication with the Project Manager at all times. He shall 
work closely with the Project Manager or his representative in coordinating the various tasks 
of the project including layout of the work, measuring and quantifying items for payment, 
preparing long term schedules, ensuring signing and cleanup are performed satisfactorily, 
handling citizen complaints and any other tasks to ensure the project runs smoothly. At no 
time will the project be under construction without an assigned and approved Superintendent. 
Crew foremen will not be allowed to be substituted for the Project Superintendent. All 
communications given to the Project Superintendent shall be as binding as if given to the 
Contractor.  
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3.1.2 The Contractor, within 10 days after award of the contract, shall furnish in writing to the 
Project Manager the names and qualifications of the Project Manager, Project 
Superintendent and other foreman level supervisory personnel. The Project Manager will 
promptly reply to the Contractor if after due investigation, he has reasonable objection to 
the personnel listed. Any changes in personnel after the project is under construction must 
be approved 10 days prior to any change. 

 
3.2 Conformance with Specification 
 

3.2.1 The Contractor shall accomplish all work under this Contract in accordance with the 
referenced Sections of the "Standard Specifications For Road And Bridge Construction," 
2013 edition, published by the Georgia Department of Transportation as well as any 
supplements, revisions or special provisions of the Georgia Department of Transportation or 
other standards details or special provisions provided in the contract documents. 
 

3.3 Utilities 
 
3.3.1 The Contractor must verify locations of water, sanitary, drainage, power, CATV and 

telephone installations and pipelines (all public utilities) along the Work route or in the 
vicinity of the Work in the field.  The Contractor shall uncover these pipes, ducts, cables, etc. 
carefully, by hand prior to any work which might result in damage to the utility.  Any 
discrepancies found thereby which might affect the prosecution and completion of the Work 
shall be brought to the attention of the Project Manager in order that any necessary changes 
may be made to permit completion of the Work.  The Contractor shall be responsible for any 
damage to any such pipes, conduits, or structures.  These conditions are supplemental to 
general requirements elsewhere in these Contract Documents. 
 

3.3.2 The Contractor shall maintain, keep in service, and protect against damage to existing 
utilities during construction.  The Contractor shall not interrupt existing utilities serving 
occupied or used facilities, except when authorized in writing by authorities having 
jurisdiction.  He shall provide temporary services during interruptions to existing Utilities, 
as acceptable to governing authorities.  Indicated utilities shall be disconnected and sealed 
before starting demolition operations as part of this work. 

 
3.4 Protection of Property 

 
3.4.1 The Contractor shall protect all property that may be affected by his work or operations.  

The location and extent of underground and covered facilities are not guaranteed, and the 
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Contractor is cautioned to proceed with care in order to prevent the undermining or 
damage to existing structures, piping or facilities. 

 
3.4.2 When a public water source is being used, the supply source shall be protected against 

contamination in accordance with existing codes and regulations.  In the event any of the 
Contractor's activities disrupt or endanger any facilities, he shall, at his own expense, 
make all necessary repairs or replacements to correct the situation to the satisfaction of 
the Project Manager.  Such work shall progress continuously to completion on a 24-hour 
per day, seven workdays per week basis.  The Contractor shall be responsible for the 
services of repair crews on call 24 hours per day for emergencies that arise involving 
Work under this Contract. 

 
3.5 Weather Conditions 

 
3.5.1 The Contractor is presumed to have taken all difficulties due to weather conditions into 

consideration in preparing his proposal and in establishing his time for completion of the 
Work of this contract.  Work that may be adversely affected by inclement weather shall be 
suspended until proper conditions prevail.  In the event of impending storms, the 
Contractor shall take necessary precautions to protect all work, materials and equipment 
from exposure.  The Owner reserves the right, through the opinion of the Project Manager, 
to order that additional protection measures over and beyond those proposed by the 
Contractor, be taken to safeguard all components of the project.  The Contractor shall not 
claim any compensation from the Owner for damage to the work from the elements of 
weather.  

  
3.5.2 Weather will not be accepted as a justifiable reason for extension of time unless such 

should be abnormal. The following chart represents the number of calendar days per month 
that are considered normal for rain and wet ground conditions preventing work from being 
performed. Days not worked due to rain or wet ground conditions beyond those listed may 
be considered for claims for adjustment of time. Contractor shall reconcile requests for 
time extension within 5 business days of the completion of each month if additional 
time is merited due to adverse weather conditions. 

January ……12 May………...6 September……5 
February…..11 June………..6 October………4 
March ……..10 July………...7 November……7 
April…….…..8 August……..6 December….…9 

 
3.6 Fire Protection 
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3.6.1 The Contractor shall take all necessary precautions to prevent fires at or adjacent to the 
work, including his own buildings and trailers.  Adequate fire extinguisher and hose line 
stations shall be provided throughout the work area. 
 

3.6.2 All workers shall be instructed and reminded by use of signs as to the dangers of 
explosion in the project area. Careless smoking by workers is prohibited, and it is the 
Contractor's responsibility to police his workers as well as subcontractors' and suppliers' 
personnel at the job site in this regard. All foremen and supervisors shall be informed as 
to the locations of fire alarm stations. 
 

3.6.3 In the event that a hazardous explosion condition is created or discovered, the Contractor 
shall immediately notify the local Fire Department. The Contractor shall exercise all 
safety precautions and comply with all instructions issued by the Fire Department to 
prevent the occurrence of fire or explosion. 

 
3.7 Safety and Health Requirements 

 
3.7.1 The Contractor shall comply in every respect with all Federal, State and Local safety and 

health regulations. Copies of the Federal Regulations may be obtained from the U.S. 
Department of Labor, Occupational Safety and Health Administration. 
 

3.7.2 The Contractor shall, when required, furnish evidence satisfactory to the Project Manager 
that materials and methods are in accordance with such standards or codes, copies of 
which shall be supplied on site by the Contractor. 

 
3.7.3 Flaggers shall be GDOT-certified and shall have a current card in possession at all times 

while performing flagging operations. Reflective safety vests should be worn by flaggers 
and by workers while working in road. 

 

 
ARTICLE 4 – PERMITS AND LICENSES 
 
4.1 The Contractor shall comply in every respect with all applicable laws, regulations, and building 

and construction codes of the Federal Government, the State of Georgia, the City of Dunwoody, 
and any other agency having jurisdiction over the work.  He shall obtain all building and 
construction permits required for the Work and shall, with respectful notice, call for and obtain 
necessary inspections as required by these agencies. 
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ARTICLE 5 – PROJECT MEETINGS 
 
5.1 Preconstruction 

 
5.1.1 A Preconstruction meeting shall be held to acquaint representatives of the Owner and 

various agencies with those in responsible charge of the Contractor's activities for the 
project. The meeting will cover such subjects as insurance certificates, permits and 
licenses, affirmative action employment, construction schedules, soil erosion control, cost 
breakdown and applications for payment, material deliveries, storage, shop drawings and 
submittals, job site inspection by the Project Manager, safety and emergency action 
procedures, field offices, security, and other appropriate matters. 

 
5.2 Monthly Meetings 

 
5.2.1 Monthly Progress Meetings will be held at a time specified by the Owner and shall correlate 

with the gathering of quantities for payment. The meeting will cover such items as progress 
of the Work, updated construction schedules, pay quantity summaries, change orders, traffic 
control, utility coordination, shop drawings and submittals, job site inspection, soil erosion 
control, documented delays due to weather (reconcile monthly), safety, security, and any 
concerns that may have arisen since the last progress meeting. The Project Manager will 
prepare a brief summary report of the decisions or understanding concerning each of the 
items discussed at these meetings. The Contractor shall be prepared to provide a narrative 
report at the Project Coordination Meetings. The report shall include the following:  

 
1. A description of the overall Project status and comparison to the Original Project 

Schedule. 
2. Identification of activities which are behind schedule and a description of corrective 

action to be taken. 
 
5.3 Job Site 
 

5.3.1 The Project Manager or Contractor may call for special job site meetings for the purpose of 
resolving unforeseen problems or conflicts that may impede the construction schedule. The 
Project Manager will prepare a brief summary report of the decisions or understanding 
concerning each of the items discussed at these meetings. 

 
 
ARTICLE 6 – SUBMITTALS 
 
6.1 Schedule    
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6.1.1 The work under this Section includes preparing, furnishing, distributing, and periodic 
updating of the construction schedules as specified herein. 
 

6.1.2 The purpose of the schedule is to demonstrate that the Contractor can complete the overall 
Project within the Contract Time and meet all required interim milestones. 
 

6.1.3 Overall Project Schedule (OPS) 
 
1. Submit the schedule within ten (10) days after date of the Notice of Award 

 
2. The Project Manager will review the schedule and return it within 10 days after 

receipt. 
 

3. The Contractor will make revisions based on Project Managers input and submit final 
copy at the Pre-construction conference  
 

6.1.4 Submit an update of the OPS with each progress payment request. 
 

6.1.5 Submit the number of copies required by the Contractor, plus three to be retained by the 
Project Manager. 
 

6.1.6 Approval of the Contractor's detailed construction program and revisions thereto shall in no 
way relieve the Contractor of any of Contractor's duties and obligations under the Contract. 
Approval is limited to the format of the schedule and does not in any way indicate approval 
of, or concurrence with, the Contractor's means, methods and ability to carry out the Work. 
 

6.1.7 The Contractor shall submit to the Project Manager for approval a detailed Overall Project 
Schedule of the Contractor's proposed operations for the duration of the Project. The OPS 
shall be in the form of a Gantt/bar chart. 
 
1. Each activity with duration of ten (10) or more days shall be identified by a separate bar.  

Activities with a duration of more than 30 days shall be sub-divided into separate 
activities. 
 

2. The schedule shall show the proposed start and completion date for each activity.  A 
separate listing of activity start and stop dates and working day requirements shall be 
provided unless the information is shown in text form on the Gantt/bar chart. 
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3. The schedule shall identify the Notice to Proceed date, the Contract Completion date, 
major milestone dates, and critical path activities. 
 

4. The schedule shall be printed on a maximum 11 x 17-inch size paper.  If the OPS needs 
to be shown on multiple sheets, a simplified, one page, summary bar chart showing the 
entire Project shall be provided. 
 

5. The schedule shall have a horizontal time scale based on calendar days and shall identify 
the Monday of each week. 
 

6. The schedule shall show the precedence relationship for each activity. 
 

6.1.8 Updating:  Show all changes occurring since previous submission of the updated schedule.  
Indicate progress of each activity and show actual completion dates. 
 

6.1.9 Narrative Report:  The Contractor shall be prepared to provide a narrative report at the Pre-
Construction Meeting and the Project Coordination Meetings. The report shall include the 
following: 
 
1. A description of the overall Project status and comparison to the OPS. 

 
2. Identify activities which are behind schedule and describe corrective action to be taken. 

 
3. A description of changes or revisions to the Project and their effect on the OPS. 

 
6.1.10 Weekly Progress Schedule:  

 
1. Upon 60% of the Contract Time (or where applicable a Phase of a Project) being 

expended, the contractor shall prepare and submit a Weekly Progress schedule 
describing in detail the tasks remaining to be completed for the Project to be considered 
Substantially Complete. 
 

2. The schedule shall show in detail the proposed tasks to be completed each work week 
for the time remaining in the Project. Milestones will be depicted as Station Values as 
shown in the plans. 
 

3. The schedule shall show work completed since previous submission with work not 
completed being brought forward again. 
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4. The Weekly Progress Schedule shall be submitted on Wednesdays for review by the 
Project Manager. The Contractor and Project Manager will meet Thursday to review 
and discuss the schedule. 
 

6.1.11 Work Interruptions - When work is interrupted or delayed, the contractor shall submit 
notification to the Project Manager 24 hours prior to resuming work. 
 

6.1.12 Supervisory Personnel - The Contractor, within ten (10) days after award of the contract, shall 
furnish in writing to the Project Manager the names and qualifications of the Project Manager, 
Project Superintendent and other foreman level supervisory personnel. The Project Manager will 
promptly reply to the Contractor if after due investigation, he has reasonable objection to the 
personnel listed. Any changes in personnel after the project is under construction must be 
approved ten (10) days prior to any change. 
 

6.1.13 Material Suppliers - The Contractor, within 10 days after award of the contract, shall 
furnish in writing to the Project Manager the names suppliers for each portion of the Work. 
The Project Manager will promptly reply to the Contractor in writing after due investigation 
he has reasonable objection to the suppliers listed. 

 
6.2 Product Data 

 
6.2.1 Where manufacturer's publications in the form of catalogs, brochures, illustrations, or other 

data sheets are submitted in lieu of prepared shop drawings, such submission shall 
specifically indicate the particular item offered. Identification of such items and relative 
pertinent information shall be made with indelible ink.  Submissions showing only general 
information will not be accepted. 
 

6.2.2 Product data shall include materials of construction, dimensions, performance, 
characteristics, capacities, piping, controls, etc. 
 

6.3 Samples 
 
6.3.1 The Contractor shall furnish for review all samples as required by the Contract 

Documents or requested by the Project Manager. 
 

6.3.2 Samples shall be of sufficient size or quantity to clearly illustrate the quality, type, range 
of color, finish or texture and shall be properly labeled to show the nature of the work 
where the material represented by the sample will be used. 
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6.3.3 Samples shall be checked by the Contractor for conformance to the Contract Documents 
before being submitted to the Project Manager and shall bear the Contractor's stamp 
certifying that they have been so checked. The Contractor shall prepay transportation 
charges on samples submitted to the Project Manager. 
 

6.3.4 The Project Manager's review will be for compliance with the Contract Documents, and 
his comments will be transmitted to the Contractor with reasonable promptness. 
 

6.3.5 Accepted samples will establish the standards by which the completed work will be 
judged.  

 
6.4 Project Record Drawings, As Builts and Documents 

Before Final Acceptance of the Project, the Contractor shall submit to the Project Manager 
certain records, certifications, etc., which are specified elsewhere in these Contract Documents.  
Missing, incomplete, or unacceptable items, as determined by the Project Manager or Owner, 
shall constitute grounds for withholding Final Payment to the Contractor.  A partial list of such 
items appears below, but it shall be the Contractor's responsibility to submit any other items, 
which are required by the Contract Documents: 
 
6.4.1 As-Built Requirements. During the entire construction operation, the Contractor shall 
maintain records of all deviations from the Plans and Specifications and shall prepare there from 
record drawings showing correctly and accurately all changes and deviations made during 
construction and showing completely the Work as it was actually constructed.  These drawings 
shall conform to recognized standards of drafting, shall be neat, legible, and on reproducible 
material, shall be provided electronically and shall include at a minimum the following: 

 
1. All storm drain and side drain improvement locations and elevations, including permanent 

erosion control features such as rip-rap aprons, stilling basins, etc. 
 

 Inlet and Outlet invert locations and elevations on all storm drain and side drain pipes. 
 Top and invert elevations on all drainage structures. 
 Horizontal, Vertical locations and profiles of all drainage systems and structures. 
 Elevation and locations of all storm water quality facilities catch basins, earthen berms, 

grades, channels etc. 
 Provide video inspection and footage of all storm pipe and structures  
 
2. Bank Stabilization, creek channel routing, rip-rap areas and earthen banks and slopes 

 
 Points at all topographic breaks. 
 Cross-sections on fifty foot stations on centerline tangents. 

 
3. Asphalt roadway cross sections to full extent of improvements. 
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 Cross-sections on fifty foot stations on centerline tangents. 
 Driveway tie-ins and profiles, gravel or paved. 

 
ARTICLE 7 – UTILITIES AND SERVICES 
 
7.1 Temporary Water 
 

The Contractor shall provide temporary water. Hydrant meters must be acquired from 
DeKalb County Watershed Management and installed prior to usage of hydrants. 
 

7.2 Temporary Sanitary Facilities 
 

The Contractor shall provide and maintain adequate and clean sanitary facilities for the 
construction workforce. The facilities shall comply with local codes and regulations and be 
situated at approved locations. 

 
7.3 Drought Conditions 
 

The contractor shall adhere to all State and Local Mandated Water restrictions during 
construction. The City of Dunwoody shall not be held responsible for any violation that might 
occur on the job site. The Contractor shall provide proof of water source while on job site when 
applicable. 

 
ARTICLE 8 – SECURITY 
 
8.1 The Contractor shall, if in his opinion it is necessary, employ watchmen and security guards to protect the 

job site against vandalism, burglary, theft, trespassing, etc.  The Contractor shall care for and protect 
against loss or damage all material and equipment to be incorporated in the Work for the duration of the 
Contract, and shall repair or replace any damaged or lost materials or equipment. 

 
ARTICLE 9 – SPECIAL CONTROLS 
 
9.1 Chemicals 

 
All chemicals used during project construction or furnished for testing or project operation will 
be required to show approval of the Environmental Protection Agency.  The handling, use, 
storage, and disposal of such materials, containers, or residues shall be in strict conformance 
with manufacturer's and/or supplier's instructions.  Copies of antidote literature shall be kept at 
the storage site and at the Contractor's job site office. 
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9.2 Soil Erosion Control 
 

The Contractor shall be responsible for controlling soil erosion and sedimentation resulting from 
the Work until all disturbed areas have been permanently stabilized. He shall not allow the Work 
to cause siltation of any creek, stream, tributary, river, pond, lake, or other body of water. All of 
the Work shall be accomplished in conformance with the current edition of the "Manual for 
Erosion and Sediment Control in Georgia," published by the Georgia Soil and Water 
Conservation Commission. 

 
9.3 Litter and Rubbish 

 
The Contractor shall be responsible for maintaining the job site free from litter, rubbish and 
garbage. 

 
9.4 Periodic Clean-Up; Basic Site Restoration 

 
9.4.1 During construction the Contractor shall on a daily basis clean all roadway surfaces of dirt, 

dust, milled asphalt or aggregate, excess asphalt, liquid asphalt or emulsion from paving 
operations or any other accumulated construction debris. Dust shall be controlled by 
periodic wetting and sweeping and as set forth in GDOT Section 161.01. If required by the 
Project Manager, a vacuum type street sweeper shall be employed at the end of each day to 
sweep and clean all surfaces to the satisfaction of the Project Manager. Failure to satisfy 
this requirement shall be sufficient cause for the Project Manager to stop all work until the 
clean-up is performed. If the Project Manager deems it necessary the contractor shall clean 
any dust, dirt or debris resulting from the work from vehicles, buildings, walkways, parking 
lot pavements or other structures. All clean up shall be performed to the satisfaction of the 
Project Manager. Failure to satisfy this requirement shall be sufficient cause for the Project 
Manager to stop all work until the clean-up is performed. 

 
9.4.2 When the work involves installation of sewers, drains, water mains, manholes, 

underground structures, or other disturbance of existing features in or across streets, 
rights-of-way, easements, or private property, the Contractor shall (as the work 
progresses), promptly backfill, compact, grade, and otherwise restore the disturbed area 
to a basic condition which will permit resumption of pedestrian or vehicular traffic and 
any other critical activity or function consistent with the original use of the land. 
Unsightly mounds of earth, large stones, boulders and debris shall be removed so that the 
site presents a neat appearance. 
 

9.4.3 The Contractor shall perform the clean-up work on a daily basis and as frequently as 
ordered by the Project Manager.  Basic site restoration in a particular area shall be 
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accomplished immediately following the installation or completion of the required facilities 
in that area.  Furthermore, such work shall also be accomplished, when ordered by the 
Project Manager, if partially completed facilities must remain incomplete for some time 
period due to unforeseen circumstances. Sweeping of roadways will be a daily requirement 
at the end of the work day, and as needed. 
 

9.4.4 Upon failure of the contractor to perform periodic clean-up and basic restoration of the site 
to the Project Manager's satisfaction, the Project Manager may, upon two (2) days prior 
written notice to the Contractor, employ such labor and equipment as he deems necessary 
for the purpose, and all costs resulting there from shall be charged to the Contractor and 
deducted from the amounts of money that may be due him. 

 
ARTICLE 10 – TRAFFIC REGULATIONS AND MAINTENANCE OF TRAFFIC-FLOW 
 
10.1 Compliance with Regulations 

 
The Contractor shall obey all traffic laws and comply with all the requirements, rules and 
regulations of the Georgia State Department of Transportation, the City of Dunwoody and other 
local authorities having jurisdiction, to maintain adequate warning signs, lights, barriers, etc., for 
the protection of traffic on public roadways and any detours required by the Work.  

 
10.2 Parking 

 
No vehicles shall be parked in any residential driveway without written permission from the 
property owner. All sites for parking must be approved by the Project Manager prior to use. The 
Contractor shall be responsible for enforcing on-site parking regulations.  No parking or staging 
of equipment on the root zone of existing trees which are to remain. 
 

10.3 Spillage 
 

All dirt or other material spilled from the Contractor's vehicles on existing pavements shall be 
removed by the Contractor whenever, in the opinion of the Project Manager, the accumulation is 
sufficient to cause the formation of mud, dust, interference with traffic, or create a traffic hazard. 

 
ARTICLE 11 – EQUIPMENT AND MATERIALS 
 
11.1 Quality 

 
All construction materials and products will be furnished from Georgia Department of 
Transportation certified suppliers and shall conform to the current Georgia Department of 
Transportation Standards and Specifications.  



RFP 23-07: ON-CALL SIDEWALK AND SMALL CONSTRUCTION PROJECTS 
 

SPECIAL CONDITIONS 
   

Section– 00850 - 20 
 

 
 

11.2 Delivery Schedule 
 
Equipment and materials to be incorporated in the Work shall be delivered sufficiently in 
advance of their installation and use to prevent delay in the execution of the Work, and they shall 
be delivered, as nearly as feasible, in the order required for executing the Work. Deliveries shall 
be scheduled to minimize space and time requirements for storage of materials and equipment at 
the job site. 
 

11.3 Storage 
 
The Contractor shall store his equipment and materials at the job site in accordance with the 
manufacturer's recommendations and as directed by the Project Manager. He shall not store 
unnecessary materials or equipment on the job site and shall prevent any structure from being 
overloaded and endangering the safety of his or the City of Dunwoody personnel. The Contractor 
shall enforce the instructions of the Owner and the Project Manager regarding the posting of 
regulatory signs for loading on structures, fire safety and smoking areas. 

 
11.4 Quality Assurance 

 
If any Work (including the work of others) that is to be inspected, tested or approved is covered 
by the Contractor prior to such inspection, testing, or approval, it must, if requested by the 
Project Manager, be uncovered for observation. Such uncovering shall be at the Contractor’s 
expense unless the Contractor has given the Project Manager timely notice of the Contractor’s 
intention to cover the same and the Project Manager has not acted with reasonable promptness in 
response to such notice. 
 
Neither observations by the Project Manager nor inspections, tests or approvals by others shall 
relieve the Contractor from the Contractor’s obligations to perform the Work in accordance with 
the Contract Documents. 

 
 
ARTICLE 12 – FINAL CLEAN-UP; SITE RESTORATION 
 
12.1 Cleaning 

 
Before finally leaving the site, the Contractor shall clean all exposed surfaces that have become 
soiled or marked. The Contractor shall remove from the site of the Work all accumulated debris 
and surplus material of any kind which results from his operation, including construction 
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equipment, tools, sheds, sanitary fixtures, etc. This includes but is not limited to vegetation 
bladed off of roadway onto the shoulder; milled asphalt or aggregate left in road, gutter or on 
shoulder, any excess asphalt from paving operations, any liquid asphalt/emulsion or staining 
resulting from spillage or from rain washing liquid asphalt/emulsion onto curbs, gutters and 
sidewalks. All clean-up shall be performed to the satisfaction of the Project Manager. The 
completed project shall be turned over to the Owner in a neat and orderly condition. 
 

12.2  Damage 
 
The Contractor shall repair all damage caused as a result of his Work under the Contract, 
including but not limited to existing structures, pavement, driveways, curbs & gutters, sidewalks, 
utility poles, utility pipelines, conduits, drains, catch basins, fences, gates, mailboxes and other 
obstructions not specifically mentioned herein.  
 
All property line monuments outside the limits of construction disturbed by the Contractor 
during the prosecution of the Work shall be reset by a professional land surveyor licensed by the 
State of Georgia, at the Contractor’s expense. 
 
 
 

END OF SPECIAL CONDITIONS SECTION 0850 
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PAYMENT BOND 
KNOW ALL MEN BY THESE PRESENTS: THAT  
 
_________________________________________   
(Name of Contractor)  
______________________________________________________________________________  
(Address of Contractor)  
  
____________________________________________________________________________  
(Corporation, Partnership or Individual)  
____________________________________________________________  
Hereinafter called Principal, and   
_____________________________________________________________  
(Name of Surety)  
_____________________________________________________________  
(Address of Surety)  
  
A Corporation of the State of ___________ and a surety authorized by law to do business in the State of Georgia, 
hereinafter called Surety, are held and firmly bound unto 
  
(Name of Obligee)  City of Dunwoody Georgia  
(Address of Obligee) 4800 Ashford Dunwoody Rd 

Dunwoody, Georgia 30338 
  
hereinafter referred to as Obligee; for the use and protection of all subcontractors and all persons supplying 
labor, services, skill, tools, machinery, materials and/or equipment in the prosecution of the work provided for 
in the contract herein after referred to in the full and just sum of: 
_______________________________________________________Dollars ($_______________________) in 
lawful money of the United States, for the payment of which sum well and truly to be made, the Principal and 
Surety bind themselves, their, and each of their heirs, executors, administrators, successors and assigns, jointly 
and severally, firmly by these presents.  
The condition of this obligation is such, as whereas the Principal entered into a certain contract. hereto attached, 
with the Obligee, dated _________________ for ______________________.  
 
NOW, THEREFORE, the conditions of this obligation are such that if the Principal shall well, truly, and faithfully 
perform said Contract in accordance to its terms, covenants, and conditions, and shall promptly pay all persons 
furnishing labor, materials, services, skill, tools, machinery and/or equipment for use in the performance of said 
Contract, then this obligation shall be void; otherwise, it shall remain in full force and effect.  
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All persons who have furnished labor, materials, services, skill, tools, machinery and/or equipment for use in the 
performance of said Contract shall have a direct right of action on this Bond, provided payment has not been 
made in full within ninety (90) days after the last day on which labor was performed, materials, services, skill, 
tools, machinery, and equipment furnished or the subcontract completed.  
 
PROVIDED FURTHER, that said Surety to this Bond, for value received, hereby stipulates and agrees that no 
change, extension of time, alterations, or additions to the terms of the Contract or to the Work to be performed 
there under shall in any way affect its obligation on this bond, and it does hereby waive notice of any such change, 
extension of time, alterations, or additions to the terms of the Contract or to the work to be performed there under.  
 
PROVIDED HOWEVER, that no suit or action shall be commenced hereunder by any person furnishing labor, 
materials, services, skill, tools, machinery, and/or equipment having a direct contractual relationship with a 
subcontractor, but no contractual relationship express or implied with the Principal:  
Unless such person shall have given notice to the Principal within 120 days after such person did, or performed 
the last of the work or labor, or furnished the last of the materials, services, skill, tools, machinery and/or 
equipment for which claim is made, stating with substantial accuracy the amount claimed and the name of the 
party to whom the materials, services, skill, tools, machinery and/or equipment were furnished, or for whom the 
work or labor was done or performed. Such a notice shall be served by mailing the same by registered mail, 
postage prepaid, in an envelope addressed to the Principal, at any place where an office is regularly maintained 
for the transaction of business, or served in any manner in which legal process may be served in the State in 
which the aforesaid project is located, save that such service need not be made by a public officer, and a copy of 
such notice shall be delivered to the Obligee, to the person and at the address provided for in the Contract, within 
five days of the mailing of the notice to the Principal.  
 
PROVIDED FURTHER, that any suit under this bond must be instituted before the expiration of one year after 
the acceptance of the public works covered by the Contract by the proper authorities.  
 
PROVIDED FURTHER, that Principal and Surety agree and represent that this bond is executed pursuant to and 
in accordance with the applicable provisions of the Official Code of Georgia Annotated, as Amended, including, 
but not limited to, O.C.G.A. SS 13-10-1, et. Eq. and SS 36-86-101, et. Seg., and is intended to be and shall be 
construed as a bond in compliance with the requirements thereof.  
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Signed, sealed, and dated this __________ day of _____________________________, 20__  
  
ATTEST:  
_________________________________________                    ___________________________  
(Principal Secretary)                                                                    (Principal)  
(Seal)  
                                                                       BY:  ______________________________  
____________________                            ______________________________  
(Witness to Principal)                                                              (Address)  
____________________                                 
(Address)            ______________________________ 
                                                                                                                        (Surety)  
    
ATTEST                                                                             BY: _______________________________  
                                                                                                     (Attorney-in-Fact) and Resident Agent  
 
 
____________________________________ 
(Attorney-in-Fact)  
  
(Seal)                                                                                                
 
____________________________________ 
(Address)  
  
____________________________________           
(Witness as to Surety)  
 
____________________________________                                   
(Address)   
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PERFORMANCE BOND 
  
KNOW ALL MEN BY THESE PRESENTS: THAT  
 
_____________________________________________________________________  
(Name of Contractor)  
_____________________________________________________________________  
(Address of Contractor)  
_______________________________________________________________  
(Corporation, Partnership or Individual)  
_____________________________________________________________________  
  
Hereinafter called Principal, and  
_____________________________________________________________  
(Name of Surety)  
_____________________________________________________________  
(Address of Surety)   
 
A Corporation of the State of _________________ and a surety authorized by law to do business in the State of 
Georgia, hereinafter called Surety, are held and firmly bound unto  
 
(Name of Obligee)  City of Dunwoody Georgia  
(Address of Obligee) 4800 Ashford Dunwoody Rd 

Dunwoody, Georgia 30338 
 
hereinafter referred to as Obligee; are held firmly bound unto said Obligee and all persons doing work or 
furnishing skill, tools, machinery, supplies, or material under or for the purpose of the Contract hereinafter 
referred to, in the penal sum of:  ______________________________Dollars ($ ______________ ) in lawful 
money of the United States, for the payment of which sum well and truly to be made, we bind ourselves, our 
heirs, executors, administrators and successors, jointly and severally, firmly by these presents.  
The condition of this obligation is such, as whereas the Principal entered into a certain contract, hereto attached, 
with the Obligee, dated _______________________for: ____________________ 
  
NOW THEREFORE, the conditions of this obligation are such that if the above bound Principal shall well, truly, 
fully and faithfully perform said contract according to its terms, covenants, conditions, and agreements of said 
contract during the original term of said contract and any extensions thereof that may be granted by the oblige, 
with or without notice to the Surety, and during the life of any guaranty required under the contract, and shall 
also well and truly perform and fulfill all the undertakings, covenants, terms, conditions and agreement of any 
and all duly authorized modifications of said contract that may hereafter be made, then his obligation shall be 
void, otherwise to remain in full force and effect.  
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PROVIDED FURTHER, that said Surety to this Bond, for value received, hereby stipulates and agrees that no 
change, extension of time, alterations, or additions to the terms of the Contract or to the Work to be performed 
there under shall in any way affect its obligation on this bond, and it does hereby waive notice of any such change, 
extension of time, alterations, or additions to the terms of the Contract or to the work to be performed there under.  
 
PROVIDED FURTHER, that Principal and Surety agree and represent that this bond is executed pursuant to and 
in accordance with the applicable provisions of the Official Code of Georgia Annotated, as Amended, including 
but not limited to, O.C.G.A. SS 13-10-1 et. Eq. and SS 36-86-101, et. Seg., and is intended to be and shall be 
construed as a bond in compliance with the requirements thereof.  
   
Signed, sealed, and dated this __________ day of ____________________________, 20__ 
  
ATTEST:  
 
___________________________________________                ______________________________ 
(Principal Secretary)                                                                      (Principal)  
   
(SEAL)     
 
BY: _______________________________________  
__________________________________________  
(Witness to Principal)                    
                                                
_________________________________________ 
(Address)   
___________________________________________  
(Surety)  
  
ATTEST: 
 _______________________________  
 (Attorney-in-Fact) and Resident Agent  
 
___________________________________________  
(Attorney-in-Fact) 
(Seal)                                                                                               ___________________________________________  
(Address)   
___________________________________________           
(Witness as to Surety) 
___________________________________________                                   
(Address) 
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MAINTENANCE BOND 
  
CITY OF DUNWOODY, GEORGIA    
PROJECT NO: _________      DEKALB COUNTY, GEORGIA                                                  
BOND NO: ______________  
  
KNOW ALL MEN BY THESE PRESENTS that we,______________________________ as Principal, and 
__________________________ as Surety, are held and firmly bound unto the CITY OF DUNWOODY, 
GEORGIA, as Obligee in the sum of one-third of the contract bid for the payment of which said Principal and 
Surety bind themselves, their heirs, administrators, executors, successors and assigns jointly and severally, firmly 
by these presents.  
  
WHEREAS, the Principal has entered into an agreement with the City of Dunwoody for the ON-CALL 
SIDEWALK AND SMALL CONSTRUCTION PROJECTS construction.  Said work has now been completed 
and the Obligee desires a maintenance bond guarantee said streets and improvements for a period of one year 
beginning ___________________________ and ending _______________________________.  
  
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the Principal shall fully 
indemnify and save harmless the City of Dunwoody from any and all loss, costs, expenses or damages, for any 
repairs or replacements required because of defective workmanship or materials in said construction, then this 
obligation shall be null and void; otherwise to be and remain in full force and effect as to any such claim arising 
within one year from the completion of said construction as set forth in said agreement.  
  
Signed, sealed and dated this___________ day of ___________________________________20____ 
  
Witness:  
 
__________________________________  
 (Principal)  
  
 
__________________________________  
 (Name of Surety Company)  
  
                                                                                                      __________________________________  
 (Attorney-in-fact)  
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