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The City of Dunwoody is soliciting competitive sealed bids from qualified contractors for the
SPALDING DRIVE AT CHAMBLEE DUNWOODY ROAD project for the Department of Public
Works.

Bids should be typed or submitted in ink and returned in a sealed container marked on the
outside with the ITB number and Company Name. Bids will be received until 2:00 P.M. local
time on September 24, 2020 at the City of Dunwoody, 4800 Ashford Dunwoody Rd,
Dunwoody, GA 30338. Any bid received after this date and time will not be accepted. Bids
will be publicly opened and read at 2:05 P.M. Apparent bid results will be available the
following business day on our website www.dunwoodyga.gov.

A Pre-Bid Conference will be held at 1:00 p.m. on Friday September 11, 2020 at the City
of Dunwoody Courtroom 4800 Ashford Dunwoody Rd, Dunwoody, GA 30338. The
conference will include a review of the Bid Documents, and a question and answer period.
Attendance at the Pre-Bid Conference is strongly encouraged, but it is not required. Bidders
are expected to be familiar with the Bid Documents and to provide the City with any
questions regarding the Bid Documents at the Pre-Bid conference or by the deadline for
questions to be submitted.

Questions regarding bids should be directed to John Gates, Purchasing Manager, at
purchasing@dunwoodyga.gov no later than close of business on Friday September 18,
2020. Bids are legal and binding upon the bidder when submitted. All bids should be
submitted in duplicate.

The written bid documents supersede any verbal or written prior communications between
the Parties.

If a contract is awarded, it will be made to the lowest reliable bidder whose base bid
proposal shall have met all of the prescribed requirements. The City reserves the right to
reject any or all bids, to waive technicalities and to make an award deemed in its best
interest. The low bid will be determined based on the sum of the base bid and any
alternates selected by the City.

All companies submitting a bid will be notified in writing of award. We look forward to
your bid and appreciate your interest in the City of Dunwoody.

John Gates
Purchasing Manager

Lynn Deutsch Mayor Pam Tallmadge City Council Post 1 Stacey Harris City Council Post 4
Eric Linton, ICMA-CM City Manager Jim Riticher City Council Post 2 Joe Seconder City Council Post 5
Sharon Lowery, CMC City Clerk Tom Lambert City Council Post 3 John Heneghan City Council Post 6
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BID INSTRUCTIONS
ITB 20-02: SPALDING DRIVE AT CHAMBLEE DUNWOODY ROAD PROJECT

CITY OF DUNWOODY
DEPARTMENT OF FINANCE AND ADMINISTRATION - PURCHASING DIVISION
GENERAL INSTRUCTIONS FOR BIDDERS

These Instructions will apply unless a particular item is specifically addressed in the solicitation document or not
relevant to the particular type of good or service.

1. PREPARATION OF BIDS:
A. Each bidder shall examine the drawings, specifications, schedule and all instructions. Failure to
do so will be at the bidder’s risk, as the bidder will be held accountable for their bid response.

B. Each bidder shall furnish all information required by the bid form or document. Each bidder shall
sign the bid and print or type his or her name on the schedule. The person signing the bid must
initial erasures or other changes. An authorized agent of the company must sign bids.

C. Individuals, firms and businesses seeking an award of a City of Dunwoody contract may not
initiate or continue any verbal or written communications regarding a solicitation with any City
officer, elected official, employee or other City representative without the permission of Purchasing
between the date of the issuance of the solicitation and the date of the final contract award.
Violations will be reviewed by the Purchasing Manager. If determined that such communication
has compromised the competitive process, the offer submitted by the individual, firm or business
may be disqualified from consideration for award.

2. BID TIME TABLE. The anticipated schedule for the bid process is as follows:

Bid Documents Posted............ccceeeeceeceinnnnnnne. Thursday, August 27, 2020

Pre-Bid Conference...........cooeeeeeeveveeeeveneeeeeeeneenenn 1:00 PM, Friday, September 11, 2020
Deadline for submission of questions...................... 5:00 PM, Friday September 18, 2020
Deadline for submission of Bid ..........ccceceevrvneennee. 2:00 PM, Thursday, September 24, 2020
Bids Valid Until....................ccc v ccececeneee.... Wednesday, December 23, 2020

3. EXPLANATION TO BIDDERS:

Any explanation desired by a bidder regarding the meaning or interpretation of the invitation for bids,
drawings, specifications, etc. must be requested by the question cutoff deadline stated in the solicitation
in order for a reply to reach all bidders before the close of bid. Any information given to a prospective
bidder concerning an invitation for bid will be furnished to all prospective bidders as an addendum to
the invitation if such information is necessary or if the lack of such information would be prejudicial to
uninformed bidders. The written bid documents supersede any verbal or written communications
between Parties. Receipt of addendum should be acknowledged in the bid. Although Purchasing will
make every effort to send any addendum to known bidders, it is the bidder’s ultimate responsibility to
ensure that they have all applicable addenda prior to bid submittal. This may be accomplished via
contact with Purchasing prior to bid submittal.

4. SUBMISSION OF BIDS:

A. Bids shall be enclosed in sealed envelopes, addressed to the City of Dunwoody Purchasing Office
with the name of the bidder, the date and hour of opening and the invitation to bid number on the
face of the envelope. Telegraphic/faxed bids will not be considered. Any addenda should be
enclosed in the sealed envelopes as well.

B. ADD/DEDUCT: Add or deduct amounts indicated on the outside of the envelope are allowed and
will be applied to the lump sum amount. Amount shall be clearly stated and should be initialed
by an authorized company representative.

SECTION 0100



5.

BID INSTRUCTIONS

ITB 20-02: SPALDING DRIVE AT CHAMBLEE DUNWOODY ROAD PROJECT

C.

Samples of items, when required, must be submitted within the time specified and, unless
otherwise specified by the City, at no expense to the City. Unless otherwise specified, samples will
be returned at the bidder’s request and expense if items are not destroyed by testing.

Items offered must meet required specifications and must be of a quality, which will adequately
serve the use and purpose for which intended.

Full identification of each item bid upon, including brand name, model, catalog number, etc. must
be furnished to identify exactly what the bidder is offering. Manufacturer’s literature may be
furnished.

The bidder must certify that items to be furnished are new and that the quality has not deteriorated
so as to impair its usefulness.

Unsigned bids will not be considered except in cases where bid is enclosed with other documents,
which have been signed. The City will determine this.

The City of Dunwoody is exempt from federal excise tax and Georgia sales tax with regard to goods
and services purchased directly by the City. Suppliers and contractors are responsible for federal
excise tax and sales tax, including taxes for materials incorporated into City construction projects.
Suppliers and contractors should contact the State of Georgia Sales Tax Division for additional
information.

Information submitted by a bidder in the bidding process shall be subject to disclosure after the
public opening in accordance with the Georgia Open Records Act. Each page of proprietary
information must be identified. Entire bid may not be deemed proprietary.

WITHDRAWAL OF BID DUE TO ERRORS:
A. The Bidder shall give notice in writing of his claim of right to withdraw his bid without penalty due

to an error within two (2) business days after the conclusion of the bid opening procedure. Bids
may be withdrawn from consideration if the price was substantially lower than the other bids due
solely to a mistake therein, provided the bid was submitted in good faith, and the mistake was a
clerical mistake as opposed to a judgment mistake, and was actually due to an unintentional
arithmetic error or an unintentional omission of a quantity of work, labor or material made directly
in the compilation of the bid, which unintentional arithmetic error or unintentional omission can
be clearly shown by objective evidence drawn from inspection of original work papers, documents
and material used in the preparation of the bid sought to be withdrawn. The bidder’s original
work papers shall be the sole acceptable evidence of error and mistake if he elects to withdraw his
bid. If a bid is withdrawn under the authority of this provision, the lowest remaining responsive
bid shall be deemed to be low bid.

No bidder who is permitted to withdraw a bid shall, for compensation, supply any material or
labor or perform any subcontract or other work agreement for the person or firm to whom the
contract is awarded or otherwise benefit, directly or indirectly, from the performance of the project
for which the withdrawn bid was submitted.

The Bidder has up to forty-eight (48) hours to notify Purchasing of an obvious clerical error made
in calculation of bid in order to withdraw a bid after bid opening. Withdrawal of bid for this reason
must be done in writing within the forty-eight (48) hour period. Bidders who fail to request
withdrawal of bid by the required forty-eight (48) hours shall automatically forfeit bid bond. Bid
may not be withdrawn otherwise.

Bid withdrawal is not automatically granted and will be allowed solely at the City of Dunwoody’s
discretion.

SECTION 0100
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TESTING AND INSPECTION:

Since tests may require several days for completion, the City reserves the right to use a portion of any
supplies before the results of the tests are determined. Cost of inspections and tests of any item, which
fails to meet the specifications, shall be borne by the bidder.

F.O.B. POINT:

Unless otherwise stated in the invitation to bid and any resulting contract, or unless qualified by the
bidder, items shall be shipped F.O.B. Destination. The seller shall retain title for the risk of
transportation, including the filing for loss or damages. The invoice covering the items is not payable
until items are delivered and the contract of carriage has been completed. Unless the F.O.B. clause
states otherwise, the seller assumes transportation and related charges either by payment or allowance.

PATENT INDEMNITY:

The contractor guarantees to hold the City, its agents, officers or employees harmless from liability of
any nature or kind for use of any copyrighted or uncopyrighted composition, secret process, patented
or unpatented invention, articles or appliances furnished or used in the performance of the contract,
for which the contractor is not the patentee, assignee or licensee.

BID BONDS AND PAYMENT AND PERFORMANCE BONDS (IF REQUIRED):

A five percent (5%) bid bond, a one hundred percent (100%) performance bond, and a one hundred
percent (100%) payment bond shall be furnished to the City of Dunwoody for any bid as required in
bid package or document. Failure to submit appropriate bonding will result in automatic rejection of
bid. Bonding company must be authorized to do business in Georgia by the Georgia Insurance
Commission, listed in the Department of the Treasury’s publication of companies holding certificates
of authority as acceptable surety on Federal bonds and as acceptable reinsuring companies, and have
an A.M. Best rating as stated in the insurance requirement of the solicitation.

AWARD:

A. Award will be made to the lowest responsive and responsible bidder. The quality of the articles to
be supplied, their conformity with the specifications, their suitability to the requirements of the
City, and the delivery terms will be taken into consideration in making the award. The City may
make such investigations as it deems necessary to determine the ability of the bidder to perform,
and the bidder shall furnish to the City all such information and data for this purpose as the City
may request. The City reserves the right to reject any bid if the evidence submitted by, or
investigation of such bidder fails to satisfy the City that such bidder is properly qualified to carry
out the obligations of the contract.

B. The City reserves the right to reject or accept any or all bids and to waive technicalities,
informalities and minor irregularities in bids received.

C. The City reserves the right to make an award as deemed in its best interest, which may include
awarding a bid to a single bidder or multiple bidders; or to award the whole bid, only part of the
bid, or none of the bid to single or multiple bidders, based on its sole discretion of its best interest.

DELIVERY FAILURES:

Failure of a contractor to deliver within the time specified or within reasonable time as interpreted by
the Purchasing Manager, or failure to make replacement of rejected articles/services when so
requested, immediately or as directed by the Purchasing Manager, shall constitute authority for the
Purchasing Manager to purchase in the open market articles/services of comparable grade to replace
the articles/services rejected or not delivered. On all such purchases, the contractor shall reimburse
the City within a reasonable time specified by the Purchasing Manager for any expense incurred in
excess of contract prices, or the City shall have the right to deduct such amount from monies owed the
defaulting contractor. Alternatively, the City may penalize the contractor one percent (1%) per day for

SECTION 0100
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BID INSTRUCTIONS
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a period of up to ten (10) days for each day that delivery or replacement is late. Should public necessity
demand it, the City reserves the right to use or consume articles delivered which are substandard in
quality, subject to an adjustment in price to be determined by the Purchasing Manager.

CITY FURNISHED PROPERTY:
No material, labor or facilities will be furnished by the City unless so provided in the invitation to bid.

REJECTION AND WITHDRAWAL OF BIDS:
Failure to observe any of the instructions or conditions in this invitation to bid may constitute grounds
for rejection of bid.

CONTRACT:

A. Each bid is received with the understanding that the acceptance in writing by the City of the offer
to furnish any or all of the commodities or services described therein shall constitute a contract
between the bidder and the City which shall bind the bidder on his part to furnish and deliver the
articles quoted at the prices stated in accordance with the conditions of said accepted bid. The City,
on its part, may order from such contractor, except for cause beyond reasonable control, and to pay
for, at the agreed prices, all articles specified and delivered.

B. It is understood that the bidder has reviewed the contract documents with the understanding that
the City of Dunwoody requires that all agreements between the parties must be entered into via
this document. If any exceptions are taken to any part, each must be stated in detail and submitted
as part of the bid. If no exceptions are stated, it is assumed that the bidder fully agrees to the
provisions contained in the “Sample Contract” in its entirety.

C. When the contractor has performed in accordance with the provisions of this agreement, the City
of Dunwoody shall pay to the contractor, within thirty (30) days of receipt of any department
approved payment request and based upon work completed or service provided pursuant to the
contract, the sum so requested, less the retainage stated in this agreement, if any.

NON-COLLUSION:

Bidder declares that the bid is not made in connection with any other bidder submitting a bid for the
same commodity or commodities, and that the bid is bona fide and is in all respects fair and without
collusion or fraud. An affidavit of non-collusion shall be executed by each bidder. Collusion and fraud
in bid preparation shall be reported to the State of Georgia Attorney General and the United States
Justice Department.

DEFAULT:

The contract may be canceled or annulled by the Purchasing Manager in whole or in part by written
notice of default to the contractor upon non-performance or violation of contract terms. An award may
be made to the next low responsive and responsible bidder, or articles specified may be purchased on
the open market similar to those so terminated. In either event, the defaulting contractor (or his surety)
shall be liable to the City for costs to the City in excess of the defaulted contract prices; provided,
however, that the contractor shall continue the performance of this contract to the extent not terminated
under the provisions of this clause. Failure of the contractor to deliver materials or services within the
time stipulated on his bid, unless extended in writing by the Purchasing Manager, shall constitute
contract default.

TERMINATION FOR CAUSE:

The City may terminate this agreement for cause upon ten days prior written notice to the contractor
of the contractor’s default in the performance of any term of this agreement. Such termination shall be
without prejudice to any of the City’s rights or remedies by law.

SECTION 0100
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TERMINATION FOR CONVENIENCE:

The City may terminate this agreement for its convenience at any time upon 30 days written notice to
the contractor. In the event of the City’s termination of this agreement for convenience, the contractor
will be paid for those services actually performed. Partially completed performance of the agreement
will be compensated based upon a signed statement of completion to be submitted by the contractor,
which shall itemize each element of performance.

DISPUTES:

Except as otherwise provided in the contract documents, any dispute concerning a question of fact
arising under the contract which is not disposed of shall be decided after a hearing by the Purchasing
Manager, who shall reduce his/her decision to writing and mail or otherwise furnish a copy thereof to
the contractor. The decision of the Purchasing Manager shall be final and binding; however, the
contractor shall have the right to appeal said decision to a court of competent jurisdiction.

SUBSTITUTIONS:

Bidders offering and quoting on substitutions or who are deviating from the attached specifications
shall list such deviations on a separate sheet to be submitted with their bid. The absence of such a
substitution list shall indicate that the bidder has taken no exception to the specifications contained
herein.

INELIGIBLE BIDDERS:

The City may choose not to accept the bid of a bidder who is in default on the payment of taxes, licenses
or other monies due to the City. Failure to respond to three (3) consecutive times for any given
commodity/service may result in removal from the supplier list under that commodity/service.

BUSINESS LICENSE:

Each successful bidder shall provide evidence of a valid City of Dunwoody business license if the
bidder maintains an office within the City of Dunwoody. Unincorporated, out of City, and out of State
bidders are required to provide evidence of a certificate to do business in any town, County or
municipality in the State of Georgia, or as otherwise required by City ordinance or resolution.

ALTERATIONS OF SOLICITATION AND ASSOCIATED DOCUMENTS:

Alterations of City documents are strictly prohibited and will result in automatic disqualification of the
firm’s solicitation response. If there are “exceptions” or comments to any of the solicitation
requirements or other language, then the firm may make notes to those areas, but may not materially
alter any document language.

TAX LIABILITY:

Local and state governmental entities must notify contractors of their use tax liability on public works
projects. Under Georgia law, private contractors are responsible for paying a use tax equal to the sales
tax rate on material and equipment purchased under a governmental exemption that is incorporated
into a government construction project: excluding material and equipment provided for the
installation, repair, or expansion of a public water, gas or sewer system when the property is installed
for general distribution purposes. To the extent the tangible personal property maintains its character
(for example the installation of a kitchen stove), it remains tax-exempt. However, if the installation
incorporates the tangible personal property into realty, e.g., the installation of sheetrock, it becomes
taxable to the private contractor.

See O.C.G.A. 48-8-3(2) and O.C.G.A. 48-8-63

SECTION 0100
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GENERAL CONTRACTORS LICENSE:

All General Contractors must have a current valid license from the State Licensing Board for
Residential and General Contractors, unless specifically exempted from holding such license pursuant
to Georgia law (O.C.G.A. Section 43-41-17).

INDEMNIFICATION:

To the fullest extent permitted by law, the Contractor shall, at his sole cost and expense, indemnify,
defend, satisfy all judgments, and hold harmless the City, the engineer, and their agents and employees
from and against all claims, damages, actions, judgments, costs, penalties, liabilities, losses and
expenses, including, but not limited to, attorney's fees arising out of or resulting from the performance
of the work, provided that any such claim, damage, action, judgment, cost, penalty, liability, loss or
expense (1) is attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of
tangible property (other than the work itself) including the loss of use resulting therefrom, and (2) is
caused in whole or in part by any act or omission of the Contractor, any subcontractor, anyone directly
or indirectly employed by any of them or anyone for whose acts any of them may be liable, regardless
whether such claim is caused in part by a party indemnified hereunder. Such obligation shall not be
construed to negate, abridge or otherwise reduce any of the rights or obligations of indemnity which
would otherwise exist as to any party or person described in this agreement. In any and all claims
against the City, the engineer, or any of their agents or employees by any employee of the Contractor,
any subcontractor, anyone directly or indirectly employed by any of them, or anyone for whose acts
any of them may be liable, the indemnification obligation contained herein shall not be limited in any
way by any limitation on the amount or type of damages, compensation, or benefits payable by or for
the Contractor or any subcontractor under Worker's Compensation Acts, disability benefit acts, or
other employee benefit acts.

ENVIRONMENTAL SUSTAINABILITY

The City of Dunwoody is committed to environmental sustainability. The City believes we have a
unique opportunity to further expand our leadership in the area of environmentally preferable
purchasing, and through our actions, elicit changes in the marketplace. By further incorporating
environmental considerations into public purchasing, the City of Dunwoody will positively impact
human health and the environment, remove unnecessary hazards from its operations, reduce costs and
liabilities, and improve the environmental quality of the region. As such the City encourages the
incorporation of environmental sustainability into proposals.

*DIRECTIONS TO DUNWOODY CITY HALL*

From I-285 take Exit 29 (Ashford-Dunwoody Rd.) and turn North. At the eighth traffic light, turn left on
Ashford Gables Drive. The entrance to the parking lot for 4800 Ashford Dunwoody Rd is on the right. The
City of Dunwoody offices are on the second floor.

END OF BID INSTRUCTIONS SECTION 0100
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***k ATTENTION***

IN ORDER FOR CONTRACTOR BID PACKAGE TO BE CONSIDERED
RESPONSIVE, THE FOLLOWING FORMS OR INFORMATION MUST BE
COMPLETED AND SUBMITTED WITH THE PROPOSAL. COMPLETE AND
RETURN THIS FORM WITH YOUR BID:

|

USE THE CITY BID SCHEDULE AND FORWARD WITH THE
SEALED PROPOSAL FORM.

ACKNOWLEDGE APPLICABLE ADDENDA.

PROVIDE 5% BID BOND -- BOND REQUIREMENTS ARE CLEARLY
STATED IN THE INVITATION TO BID. IF YOU NEED
CLARIFICATION, CONTACT PURCHASING.

RETURN APPLICABLE COMPLIANCE AFFIDAVIT SHEETS/
SPECIFICATION SHEETS.

QUALIFICATIONS SIGNATURE AND CERTIFICATION

PROVIDE INFORMATION ON ALTERNATES OR EQUIVALENTS.
KEY PERSONNEL RESUMES AND ORG CHART

STATEMENT OF BIDDERS QUALIFICATIONS AND REFERENCES
CORPORATE CERTIFICATE

SUBCONTRACTOR LISTING

STATEMENT OF EQUIPMENT

IF THE BID AMOUNT EXCEEDS $250,000, THE BIDDER SHALL
SUBMIT WITH THE BID A COPY OF THEIR GEORGIA
DEPARTMENT OF TRANSPORTATION CERTIFICATION OF
QUALIFICATION LETTER SHOWING ELEGIBILITY TO BID

FAILURE TO RETURN THE ABOVE DOCUMENTS MAY RESULT IN BID BEING
DEEMED NON-RESPONSIVE AND AUTOMATIC REJECTION

SECTION 0150



BONDING AND INSURANCE REQUIREMENTS
ITB 20-02: SPALDING DRIVE AT CHAMBLEE DUNWOODY ROAD PROJECT

1. All Bidders are required to submit a Bid Bond or a certified check made payable to the City
of Dunwoody in the amount of five percent (5%) of the total amount bid. The Bid Bond or
certified check must be enclosed in the envelope with the sealed bid.

2. The awarded bidder will be required to furnish a Performance Bond equal to 100% of the
contract amount and a Payment Bond equal to 100% of the total contract amount. Insurance
coverage shall be provided as required by the contract documents. Bonding Company must
be licensed to do business in Georgia, licensed to do business by the Georgia Secretary of
State, authorized to do business in Georgia by the Georgia Insurance Department, listed in
the Department of the Treasury's Publication of Companies Holding Certificates of
Authority as Acceptable Surety on Federal Bonds and as Acceptable Reinsuring Companies
and have an A.M. Best rating of A-V or higher.

3. The awarded bidder will be required to submit Maintenance Bond valid for 12 months in
the amount of the total bid.

4, The awarded bidder will be required to meet the insurance requirements listed below:

Within 10 days of execution of an Agreement, and at all times that the Contract is in force, the Contractor shall
obtain, maintain and furnish the City Certificates of Insurance from licensed companies doing business in the
State of Georgia with an A.M. Best Rating A-6 or higher and acceptable to the City covering:

1. Statutory Workers' Compensation Insurance

@) Employers Liability:
Bodily Injury by Accident - $1,000,000 each accident
Bodily Injury by Disease - $1,000,000 policy limit
Bodily Injury by Disease - $1,000,000 each employee

2. Commercial General Liability Insurance

@) $1,000,000 limit of liability per occurrence for bodily injury and property damage
Owner’s and Contractor’s Protective

(b) Blanket Contractual Liability
(c) Blanket “X”, “C”, and “U”

(d) Products/Completed Operations Insurance

SECTION 0200



BONDING AND INSURANCE REQUIREMENTS
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(e) Broad Form Property Damage

U] Personal Injury coverage

Auto Liability Insurance
€)) $500,000 limit of liability per occurrence for bodily injury and property damage

(b) Comprehensive form covering all owned, non-owned, leased, and hired vehicles

Umbrella Liability Insurance - $1,000,000 limit of liability

€)) Coverage at least as broad as primary coverage as outlined under Items 1, 2 and 3 above

The City of Dunwoody, Georgia, and its subcontractors and affiliated companies, their officers, directors,

employees shall be named on the Certificates of Insurance as additional insured and endorsed onto the policies for
Comprehensive General Liability, Automobile Liability and Umbrella Liability insurance maintained pursuant to
this Contract in connection with liability of the City of Dunwoody and their affiliated companies and their officers,
directors and employees arising out of Contractor’s operations. Copies of the endorsements shall be furnished to the
City upon execution of this Agreement. Such insurance is primary insurance and shall contain a Severability of
Interest clause as respects each insured. Such policies shall be non-cancelable except on thirty (30) days written
notice to the City. Any separate insurance maintained in force by the additional insured named above shall not

contribute to the insurance extended by Contractor’s insurer(s) under this additional insured provision.

Certificate Holder should read:
City of Dunwoody
4800 Ashford Dunwoody Road
Dunwoody, GA 30338

SECTION 0200



SCOPE OF WORK
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The Spalding Drive at Chamblee Dunwoody Road project work includes adding left turn lanes
at the intersection, installation of a new traffic signal, the construction of sidewalks and bike lanes,
drainage improvements on a 1,550-foot section of Spalding Drive between the Sandy Springs City
Limit to the intersection at Coronation Drive. Improvements to Chamblee Dunwoody Rd and
Spender Trace are also included in the project. The contractor shall furnish all materials,
equipment, and labor to complete the required construction as described in its entirety to the
specifications as directed and the terms of this contract including all incidentals as directed by the
City of Dunwoody Director of Public Works or his representative.

Construction plans can be accessed and downloaded at the following link:

https://dunwoodyqga.sharefile.com/d-s8a94909618743eab

Unless otherwise specified, the project shall be completed in compliance with the Construction
Documents prepared by Southeastern Engineering, Inc (SEI) dated and stamped 08.26.2020,
Georgia Department of Transportation Standard Specifications and Supplemental Specifications,
Current Edition and the bid documents including all appendices and addenda. It is the intent of
this contract for each unit price bid to include all labor, materials, equipment, tools, transportation,
and supplies as required to complete the work in accordance with the plans, specifications as
directed, and the terms of this contract. The contractor is responsible for inspecting the site and
for being thoroughly familiar with all bid and contract documents.

Any item which must be removed during the construction work and which is not specifically called
for shall be removed by the contractor. The cost shall be included in other unit price bid items. No
claims will be considered for extra compensation.

Minimum Contractor Qualifications

The contractor must meet Georgia licensing requirements and be a Georgia Department of
Transportation prequalified qualified contractor. The contractor shall have been a licensed general
or utility contractor engaged in construction and successful completion of work of similar character
and magnitude for at least five years and shall demonstrate the financial ability to perform the
work. The current Certificate of Qualification letter must be submitted at time of bid.

Traffic Control

All traffic control shall be provided by the contractor in accordance with GDOT’s “shelf” Special
Provision 150. Assistance from police officers will not be provided by the City. Two way traffic

SECTION 0250
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SCOPE OF WORK
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and driveway access must be maintained throughout the construction of this project. Work times
and lane closure or restriction times are detailed in Special Conditions Article 2.5

The contractor shall add, replace, remove, and/or reset existing roadway signs, as necessary,
throughout the construction to comply with the MUTCD.

Schedule

Notice to Proceed is expected to be given in November 2020 and the contractor shall mobilize
within 10 days of receiving notice to proceed. Work shall be completed within 300 calendar days
beginning from either the first day of construction activity (e.g. silt fence installation), or 10 days
after the Notice to Proceed is issued, whichever occurs first. Once construction begins in an area,
the contractor shall work diligently and without delay to complete the work in order to minimize
disruption to the property owners.

Delay in completion of the project results in additional management and testing costs to the City
and erosion of public confidence and goodwill. The failure or delay in completing work on time
will result in daily deductions (liquidated damages) as outlined in Special Conditions, Section
850, Article 2.3. For each day or Available Day, as specified, that any work shall remain
uncompleted after the contract time specified for the completion of the Work required by the
Contract, the sum specified in the Contract will be deducted from any money due the Contractor,
not as a penalty, but as liquidated damages; provided however, that due account shall be taken of
any adjustment of the contract time for completion of the work previously agreed to by both parties,
as may be required from time to time. The amount of such charges is hereby agreed upon as fixed
liguidated damages due the City of Dunwoody after the expiration of the time for completion
specified in the contract. The Contractor shall be liable for liquidated damages in excess of the
amount due the Contractor on the final payment. These fixed liquidated damages are not
established as a penalty but are calculated and agreed upon in advance by the City of Dunwoody
and the Contractor due to the uncertainty and impossibility of making a determination as to the
actual and consequential damages which are incurred by the City and the general public as a result
of the failure on the part of the Contractor to complete The Work on time.

Parcel Specific Details

The parcel specific site conditions are outlined in the Special Conditions, Section 850, Article
1.2.

Sidewalk Construction Notes

1. Maximum sidewalk cross slope including driveway crossings shall be 2% unless otherwise
indicated on the plans.
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SCOPE OF WORK
ITB 20-02: SPALDING DRIVE AT CHAMBLEE DUNWOODY ROAD PROJECT

2. The contractor will be responsible for protecting the sidewalk from weather, traffic and
vandalism during concrete curing. Any defects or defacement resulting from failure to protect
the concrete will be repaired at the contractor’s expense.

a. Where slopes must be steeper than 3:1 (for drops 6 ft or more) or 2:1 (for drops 4 ft or
more), pedestrian handrail must be installed. See handrail detail provided with this RFP.
b. Any walls visible from roadways or residences shall have a granite facade.

Paving
1. The maximum allowable time between milling and placing new pavement shall be 48 hours.

2. Marking tape is permissible for temporary pavement markings on milled surfaces and freshly
paved asphalt when traffic remains in the original configuration. Temporary marking must be
placed, and maintained until permanent marking can be installed, on all pavement areas to be
opened to traffic. The pre-marking layout shall be approved by the City prior to
temporary or permanent pavement marking.

3. Interim pavement marking must be installed prior to opening areas to traffic. Traffic
configuration changes shall be full pattern pavement markings. Temporary tape is not
permissible on traffic configuration changes. The City of Dunwoody shall approve all striping
layout. If the project requires asphalt paving, thermoplastic pavement markings must be
installed no sooner than 15 days after paving but no later than 30 days after paving on final
surface courses. Should the contractor fail to meet these requirements, the City will remove
these items from the contract and deduct from the contract any additional costs incurred by the
City to complete the work.

4. Manhole and Water Valve Box Adjustments-It shall be the Contractor’s responsibility to note
and mark the location of each water valve box and manhole cover on the streets prior to
resurfacing then locate and adjust each of these after resurfacing. Adjustments may be made
with adjustable rings.

5. A material transfer vehicle is not required unless the plant and mix used require one as noted
on GDOT’s QPL 45.
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GENERAL NOTES
ITB 20-02: SPALDING DRIVE AT CHAMBLEE DUNWOODY ROAD PROJECT

General Notes:

1. The Contractor is responsible for calling for utility locations prior to the start of work. The
Contractor shall locate below ground and above ground utilities that may be affected by the
work using whatever means may be appropriate. It shall be the Contractor’s responsibility
to coordinate his work with any utility owner who may be in conflict with his work. No
claims will be considered for extra compensation.

2. The Specifications, the Drawings, and other Contract Documents shall be complementary
to each other, and any material, workmanship, and/or service which may be in one, but not
called for in the others, shall be binding as if indicated, called for, or implied by all. If
conflicts or discrepancies between the bid documents, engineering drawings and referenced
specifications arise during the course of the construction work, the conflicts or discrepancies
shall be immediately brought to the attention of the Engineer, who will evaluate the conflict
or discrepancies based on the design intent, ultimate use, and/or intended goal(s) of the of
the project. If the conflict cannot be satisfactorily resolved in this way the most stringent
requirements will apply.

3. Each section or type of work is described separately in the Technical Specifications;
however, should any item of material, equipment, work, or combinations of such be required
in one section, and not be described in that section and a similar item described in another
section, that description shall apply regardless of the section under which it is described.

4, Upon the completion of each work, any excess items which might be left over from the
construction related work shall be removed and disposed of properly by the Contractor. The
cost for such removal and disposal of such items will be included in other unit price bid. No
claims will be considered for extra compensation.

5. The Contractor will be responsible for restoring lawns and landscaped areas to pre-
construction conditions. This includes reconnecting or repairing any damaged irrigation
systems, installing new turf, and replacing any bed materials that have been removed. Turf
replacement shall be with materials of like kind (i.e. Bermuda sod with Bermuda sod, fescue
seed with fescue seed, etc.). The Contractor is responsible for verifying the presence of
irrigation systems and for coordinating relocation with the property owner. Mailboxes are
to be reset or replaced in kind.

6. Under this scope, “Department”, “Engineer”, and “Resident Engineer” shall mean the “City

of Dunwoody, Georgia, Public Works Director or City of Dunwoody, Georgia or Public
Works Designee”.
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GENERAL NOTES

ITB 20-02: SPALDING DRIVE AT CHAMBLEE DUNWOODY ROAD PROJECT

Under this Contract, the terms “County Representative,” “County Engineer,” “County
Construction Manager,” “County Inspector,” “County Attorney,” etc. shall refer to the
Owner for all elements of the Water Main Replacement phases of the Project. The Owner
shall be the DeKalb County Department of Watershed Management Capital Improvements
Program Director (Director) and any personnel designated by the Director, including those
designated by the DeKalb County, Georgia Government and its designated Engineers,
Consultants, Construction Managers, Project Managers, Inspectors.

With respect to the Water Main Replacement and the Sewer installation portions of the
Work, terms “City” and “County” and variations of same in the Contract Documents shall
be interchangeable with regards to all Contract enforcement authority.

Contractor shall have all vehicles marked with their company name.

The Contractor will conduct one (1) overall contract pre-construction meeting shortly after
award of the contract, (1) Major Project Utility Coordination meeting, and bi-weekly
progress meetings.

The City of Dunwoody will not provide restroom facilities on site.

The Contractor shall perform project housekeeping/clean-up on a daily basis. A 24-hour
contact must be provided to the City of Dunwoody for all issues as needed in regards to the
project for any safety, signage, or other emergency as needed.

The Contractor shall obtain permission from any private property owner on whose property
construction equipment may be parked. Failure to obtain permission from property owners
may result in citations.

Inspections and testing will be performed by a qualified firm hired by the City. The
Contractor shall ensure that testing personnel is on site at all times when utilities are being
backfilled and compacted when installation areas are in the roadway and shoulder. It is the
responsibility of the Contractor to schedule and coordinate testing.

If unsuitable soils are found, a recommendation is to be obtained by the inspector for their
mitigation. Unsuitable soils removed without direction from the engineer will not be
considered for reimbursement.

The Contractor shall provide supervision for the work and have a responsible foreman

continuously on the job. There shall be at least one person in a position of responsibility on
the site at all times who can communicate effectively in English.
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GENERAL NOTES

ITB 20-02: SPALDING DRIVE AT CHAMBLEE DUNWOODY ROAD PROJECT

All services provided by Contractor shall be performed in a workmanlike and professional
manner to the satisfaction of the City. Contractor warrants that all material, equipment, and
workmanship furnished hereunder shall be free from fault or defect and suitable in
appearance without cracks or degradation and for the purposes for which they were
installed, and agrees, at its expense, to promptly remedy any failure of such material,
equipment, or workmanship to comply with such warranty, if such failure is discovered, and
Contractor is notified thereof in writing, within one (1) year following the issuance of the
Final Completion letter by the City.

Contractor shall adequately protect workers, land owners or tenants, adjacent property, and
the public during construction operations. The Contractor shall plan and conduct the
construction of the sidewalk projects to comply with local, state, and federal laws, rules and
regulations and to exercise the highest degree of care to safeguard persons and property
from injury. Contractor will perform all services in compliance with applicable Federal
Health and Safety laws currently in effect. Neither the giving of such special instructions
by the City Representative nor the adherence thereto by Contractor shall relieve Contractor
of the sole responsibility to maintain safe and efficient working conditions. Contractor shall
require its employees to wear protective clothing, reflective vests, masks, eye protections,
etc. during any operation as required or directed by applicable laws, regulations, ordinance,
and/or direction by manufacturer of materials or equipment.

The successful Bidder will be permitted to sublet a portion of the work. However, the
successful Bidder acting as Prime Contractor shall perform, with his own organization, work
amounting to not less than thirty five percent (35%) of the total contract cost, including
materials, equipment, and labor. Purchase of materials and rental of equipment by the Prime
Contractor for use by a Subcontractor will not be allowed when computing the 30%
limitation.
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BID SCHEDULE
ITB 20-02: SPALDING DRIVE AT CHAMBLEE DUNWOODY ROAD PROJECT

ITEM ITEM DESCRIPTION UNIT PRICE UNIT QUANTITY TOTAL
ROADWAY ITEMS
TRAFFIC CONTROL-SPALDING DRIVE AT
150-1000 || CHAMBLEE DUNWOODY ROAD LS 1
205-0210 || EXCAVATION ROCK-SPECIAL PROVISION CY 50
206-0002 | BORROW EXCAVATION INCL MATL CY 100
GRADING COMPLETE —SPALDING DRIVE
210-0100 | AT CHAMBLEE DUNWOODY RD LS 1
310-5060 || GR AGGR BASE CRS, 6 IN, INCL MATL SY 76
310-5120 || GR AGGR BASE CRS, 12 IN, INCL MATL SY 3498
318-3000 || AGGR SURF CRS TN 150
RECYCLED ASPH CONC PATCHING, INCL
402-1802 || BITUM MATL & H LIME TN 200
RECYCLED ASPH CONC LEVELING, INCL
402-1812 || BITUM MATL & H LIME TN 1030
RECYCLED ASPH CONC 12.5 MM
SUPERPAVE, GP 1 OR GP 2, INCL BITUM
402-3113 | MATL & H LIME TN 598
RECYCLED ASPH CONC 25 MM
SUPERPAVE, GP 2 ONLY, INCL BITUM
402-3121 || MATL & H LIME TN 667
RECYCLED ASPH CONC 19 MM
SUPERPAVE, GP 1 OR GP 2, INCL BITUM
402-3190 | MATL & H LIME TN 334
413-0750 | TACK COAT GL 947
432-5010 || MILL ASPH CONC PVMT, VARIABLE DEPTH SY 229
441-0016 || DRIVEWAY CONCRETE, 6 IN TK SY 49
441-0104 || CONC SIDEWALK, 4 IN SY 1,583
441-0108 || CONC SIDEWALK, 8 IN EA 132
441-0740 | CONCRETE MEDIAN, 4 IN SY 63
441-4020 | CONC VALLEY GUTTER, 6 IN SY 151
441-6216 || CONC CURB & GUTTER, 8 IN X 24 IN, TP 2 LF 3,686

SECTION 0350
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BID SCHEDULE
ITB 20-02: SPALDING DRIVE AT CHAMBLEE DUNWOODY ROAD PROJECT

ITEM ITEM DESCRIPTION UNIT PRICE UNIT QUANTITY TOTAL
PVMT REINF FABRIC STRIPS, TP2, 18 INCH
446-1100 | WIDTH LF 3115
500-9999 || CLASS B CONC, BASE OR PVMT WIDENING CY 96
FERROUS METAL HANDRAIL, SPCL DESIGN
(DUNWOODY STANDARDS) BLACK
515-1000 | POWDER COAT FINISH LF 160
MORTAR RUBBLE MASONARY-WALL,
607-1000 (| GDOT 9031L CY 70
634-1200 (| RIGHT OF WAY MARKERS EA 8
643-8200 (| BARRIER FENCE (ORANGE) 4 FT LF 500
DRAINAGE ITEMS
207-0203 || FOUND BKFILL MATL, TP 2 CY 50
441-0303 || CONC SPILLWAY, TP 3 EA 1
550-1180 (| STORM DRAIN PIPE, 18 IN, H 1-10 LF 626
550-1240 (| STORM DRAIN PIPE, 24 IN, H 1-10 LF 663
550-1360 (| STORM DRAIN PIPE, 36 IN, H 1-10 LF 38
550-1480 (| STORM DRAIN PIPE, 48 IN, H 1-10 LF 35
603-2181 | STN DUMPED RIP RAP, TP 3, 18 IN SY 5
603-7000 || PLASTIC FILTER FABRIC SY 5
668-1100 || CATCH BASIN, GP 1 EA 7
668-1110 || CATCH BASIN, GP 1, ADDL DEPTH LF 1
668-1200 (| CATCH BASIN, GP 2 EA 2
668-1210 || CATCH BASIN, GP 2, ADDL DEPTH LF 7
668-2100 (| DROP INLET, GP 1 EA 2
668-2100 (| DROP INLET, GP 1, ADDL DEPTH LF 2
668-4300 | STORM SEWER MANHOLE, TP 1 EA 1
668-5000 (| JUNCTION BOX EA 1
668-7018 (| DRAIN INLET, 18 IN EA 1
SIGNING AND MARKING ITEMS
HIGHWAY SIGNS, TP 1 MATL, REFL
636-1033 || SHEETING, TP 9 SF 123

SECTION 0350
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BID SCHEDULE
ITB 20-02: SPALDING DRIVE AT CHAMBLEE DUNWOODY ROAD PROJECT

ITEM ITEM DESCRIPTION UNITPRICE  UNIT QUANTITY TOTAL

HIGHWAY SIGNS, TP 1 MATL, REFL

636-1036 | SHEETING, TP 11 SF 5

636-2090 | GALV STEEL POSTS, TP 9 LF 184
THERMOPLASTIC PVYMT MARKING,

653-0120 | ARROW, TP 2 EA 3
THERMOPLASTIC SOLID TRAF STRIPE, 5 IN,

653-1501 | WHITE LF 6,479
THERMOPLASTIC SOLID TRAF STRIPE, 5 IN,

653-1502 | YELLOW LF 3,313
THERMOPLASTIC SOLID TRAF STRIPE, 24

653-1704 | IN, WHITE LF 99
THERMOPLASTIC SOLID TRAF STRIPE, 8 IN,

653-1804 | WHITE LF 817
THERMOPLASTIC SKIP TRAF STRIPE, 5 IN,

653-3501 | WHITE GLF 534

653-6004 | THERMOPLASTIC TRAF STRIPING, WHITE Sy 81

653-6006 | THERMOPLASTIC TRAF STRIPING, YELLOW Sy 159

TRAFFIC SIGNAL ITEMS

639-3004 | STRAIN POLE, TP IV, WITH 30’ MAST ARM EA 1
STRAIN POLE, TP IV, WITH 50’ MAST ARM

639-3004 | AND 55’ MAST ARM EA 1

647-1000 | TRAFFIC SIGNAL INSTALLATION NO 1 LS 1

682-9950 | DIRECTIONAL BORE, 5 IN LF 275

EROSION CONTROL ITEMS

163-0232 || TEMPORARY GRASSING AC 2

163-0240 | MULCH N 7
CONSTRUCT AND REMOVE INLET

163-0550 || SEDIMENT TRAP EA 12
MAINTENANCE OF TEMPORARY SILT

165-0010 || FENCE, TYPE A LF 1,817

165-0105 | MAINTENANCE OF INLET SEDIMENT TRAP EA 12
WATER QUALITY MONITORING AND

167-1000 | SAMPLING EA 2

167-1500 | WATER QUALITY INSPECTION MO 12

171-0010 || TEMPORARY SILT FENCE, TYPE A LF 3,633

700-7000 | AGRICULTURAL LIME N 1

SECTION 0350
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ITB 20-02: SPALDING DRIVE AT CHAMBLEE DUNWOODY ROAD PROJECT

BID SCHEDULE

ITEM ITEM DESCRIPTION UNITPRICE  UNIT QUANTITY TOTAL
700-8000 | FERTILIZER MIXED GRADE TN 1
700-8100 | FERTILIZER NITROGEN CONTENT LB 43
700-9300 | SOD SY 3,203
TOTAL BID SCHEDULE TOTAL
Company Name:
SECTION 0350
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ITB 20-02: SPALDING DRIVE AT CHAMBLEE DUNWOODY ROAD PROJECT

The Unit Price Bid Items provided for in the Bid Schedule are intended to be the only pay items under which the Contractor
will be compensated for work described above. The Contractor shall examine the requirements of the work and the pay
items in the Bid Schedule and include in the unit prices submitted all labor, equipment, materials, appurtenances, overhead,
profit, vehicles, and all other things incidental for the completion of the work as specified.

The City of Dunwoody requires pricing to remain firm for the duration of the contract. Failure to hold firm pricing for the
term of the contract will be sufficient cause for the City to declare bid non-responsive.

Certification of Non-Collusion in Bid Preparation

Signature Date

Termination for Cause: The City may terminate this agreement for cause upon ten days prior written notice to the Contractor
of the Contractor’s default in the performance of any term of this agreement. Such termination shall be without prejudice
to any of the City’s rights or remedies by law.

Termination for Convenience: The City may terminate this agreement for its convenience at any time upon 30 days written
notice to the Contractor. In the event of the City’s termination of this agreement for convenience, the Contractor will be
paid for those services actually performed. Partially completed performance of the agreement will be compensated based
upon a signed statement of completion to be submitted by the Contractor, which shall itemize each element of performance.

Termination for fund appropriation: The City may unilaterally terminate this Agreement due to a lack of funding at any time
by written notice to the Contractor. In the event of the City's termination of this Agreement for fund appropriation, the
Contractor will be paid for those services actually performed. Partially completed performance of the Agreement will be
compensated based upon a signed statement of completion to be submitted by the Service Provider which shall itemize each
element of performance.

Acknowledgement is hereby made of the following Addendum(s) received since issuance of the Contract Documents
(identified by number)

Addendum No. Date Initial

In compliance with the attached specifications, the undersigned offers and agrees to furnish any or all of the items upon
which prices are bid, at the price set opposite each item, within the time specified in the Bid Documents.

Legal Business Name

Federal Tax ID

Address

Does your company currently have a location within the City of Dunwoody? Yes [_] No []

Representative Signature

Printed Name

Telephone Number

Email Address




BID BOND
ITB 20-02: SPALDING DRIVE AT CHAMBLEE DUNWOODY ROAD PROJECT

BID BOND
KNOW ALL MEN BY THESE PRESENTS, THAT

Name of Contractor:

Address of Contractor:

(Corporation, Partnership and or Individual) hereinafter called Principal, and

(Name of Surety)

(Address of Surety)
A corporation of the State of , and a surety authorized by law to do business in the State of

Georgia, hereinafter called Surety, are held and firmly bound unto:

(Name of Obligee) City of Dunwoody Georgia
(Address of Obligee) 4800 Ashford Dunwoody Rd
Dunwoody, Georgia 30338

herein after referred to as Obligee, in the penal sum of Dollars ($
) in lawful money of the United States, for the payment of which sum well and truly to be
made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by
these presents.
WHEREAS, the Principal is about to submit, or has submitted, to the City of Dunwoody, Georgia, a proposal for
furnishing materials, labor and equipment for:

SPALDING DRIVE AT CHAMBLEE DUNWOODY ROAD PROJECT
WHEREAS, the Principal desires to file this Bond in accordance with law in lieu of a certified Bidder’s check
otherwise required to accompany this Proposal.

NOW, THEREFORE, the conditions of this obligation are such that if the bid is accepted, the Principal shall
within 10 days after receipt of notification of the acceptance execute a Contract in accordance with the Bid and
upon the terms, conditions, and prices set forth in the form and manner required by the City of Dunwoody,
Georgia, and execute a sufficient and satisfactory Performance Bond and Payment Bond payable to the City of
Dunwoody, Georgia, each in an amount of 100 percent of the total Contract Price, in form and with security
satisfactory to said the City of Dunwoody, Georgia, and otherwise, to be and remain in full force and virtue in
law; and The Surety shall, upon failure of the Principal to comply with any or all of the foregoing requirements
within the time specified above, immediately pay to the City of Dunwoody, Georgia, upon demand, the amount
hereof in good and lawful money of the United States of America, not as a penalty, but as liquidated damages.
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PROVIDED FURTHER, that Principal and Surety agree and represent that this bond is executed pursuant, to and
in accordance with the applicable provisions of the Official Code of Georgia Annotated, as Amended, including,
but not limited to, O.C.G.A. SS 13-10-1, et. Seg. and SS 36-86-101, et. Seg., and is intended to be and shall be
constructed as a bond in compliance with the requirements thereof.

Signed, sealed, and dated this day of , 20

ATTEST:

(Principal Secretary) (Principal)
(Seal)
BY:

(Witness to Principal) (Address)

(Address)

(Surety)

ATTEST:

(Attorney-in-Fact) and Resident Agent

(Attorney-in-Fact)
(Seal)

(Address)

(Witness as to Surety)

(Address)
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Solicitation No.

CONTRACTOR AFFIDAVIT AND AGREEMENT

By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. 13-
10-91, stating affirmatively that the individual, firm, or corporation which is contracting with the City of
Dunwoody has registered with and is participating in a federal work authorization program* [any of the
electronic verification of work authorization programs operated by the United States Department of
Homeland Security or any equivalent federal work authorization program operated by the United States
Department of Homeland Security to verify information of newly hired employees, pursuant to the
Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603], in accordance with the applicability
provisions and deadlines established in O.C.G.A 13-10-91.

The undersigned further agrees that, should it employ or contract with any subcontractor(s) in
connection with the physical performance of services pursuant to this contract, contractor will secure from
such subcontractor(s) similar verification of compliance with O.C.G.A 13-10-91 on the Subcontractor
Affidavit provided in Rule 300-10-01-.08 or a substantially similar form. Contractor further agrees to
maintain records of such compliance and provide a copy of each such verification to the City of Dunwoody
at the time the subcontractor(s) is retained to perform such service.

E-Verify * User Identification Number

Company Name

BY: Authorized Officer or Agent Date
(Contractor Signature)

Title of Authorized Officer or Agent of Contractor

Printed Name of Authorized Officer or Agent

SUBSCRIBED AND SWORN
BEFORE ME ON THIS THE

DAY OF 20

Notary Public

My Commission Expires:

* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization program is “E-Verify” operated by the U.S. Citizenship and
Immigration Services Bureau of the U.S. Department of Homeland Security, in conjunction with the Social Security Administration (SSA).
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QUALIFICATIONS SIGNATURE AND CERTIFICATION

(Bidder to sign and return)

| certify that this offer is made without prior understanding, agreement, or connection with any
corporation, firm, or person submitting a proposal for the same materials, supplies, equipment, or
services and is in all respects fair and without collusion or fraud. | understand collusive bidding
is a violation of State and Federal Law and can result in fines, prison sentences, and civil damage
awards. | agree to abide by all conditions of the proposal and certify that | am authorized to sign
this proposal for the proposer. | further certify that the provisions of the Official Code of Georgia
Annotated, Sections 45-10-20 et. Seq. have not been violated and will not be violated in any
respect.

Authorized
Signature Date

Print/Type
Name

Print/Type

Company Name Here
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Company Name:

STATEMENT OF BIDDER’S QUALIFICATIONS
All questions must be answered and the data given must be clear and comprehensive. This statement must be
notarized. If necessary, questions may be answered on separate attached sheets. The Bidder may submit
additional information. Attach all additional sheets to this Statement.

Legal Name of Bidder:

Permanent Main Office Address:

When organized?

If a Corporation, where incorporated?

Number of years engaged in the contracting business under your present firm or trade name?

Credit Available for this contract?

o M w D P

Projects/work now in progress and expected completion:

6. Contracts now in hand (Gross Amount):

7. General character of work performed by your company:

8. Inthe past 3 years, have you failed to complete a project within the original contract time?

9. Ifso, where and Why?

10. Have you ever defaulted on a Contract? If so, where and why?

11. List projects completed by your company that were similar to this project and whom may be contacted as
reference to you being a qualified and responsible bidder for this type of work:

PROJECT COST | COMPLETED CONTACT PHONE

Section 550
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Company Name:

12. Background and experience of the principal members of your organization, including officers:

13. Have you ever refused to sign a Contract at the original bid? If so, where and why?

14. Give bank reference:

15. The undersigned hereby authorizes and requests any person, firm, or corporation to furnish any information
requested by the Local Public Agency in verification of the recitals comprising this Statement of Bidder's
Qualifications.

l, , certify that 1 am a principal or other representative of the Bidder, and that the
answers to the foregoing questions and statements contained therein are true and correct.

BIDDER:
(company name)
By:
(name signed)
(name printed or typed)
Title:
Date:
Subscribed and sworn to me this ___ day of , 20

NOTARY PUBLIC:

(name signed)

(name printed or typed)

Commission Expires:

(Date)
(SEAL)
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CORPORATE CERTIFICATE

(Bidder to sign and return)

I, , certify that | am the Secretary of the Corporation

named as Contractor in the foregoing bid; that
who signed said bid in behalf of the Contractor, was then (title) of
said Corporation; that said bid was duly signed for and in behalf of said Corporation by authority

of its Board of Directors, and is within the scope of its corporate powers; that said Corporation is

organized under the laws of the State of

This day of , 20

(Seal)

(Signature)
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Company Name:

| do , do not , propose to subcontract some of the work on this project. | propose to
Subcontract work to the following subcontractors:

SUBCONTRACTOR LISTING

1. Pursuant to bidding requirements for the work titled: SPALDING DRIVE AT CHAMBLEE
DUNWOODY ROAD

2. Names of subcontractors from whom quotes, proposals, bids, or other information used to build the Bid
were obtained and are proposed bythe bidder for subletting, should be listed and included with the bid.

Portion of the Work: Subcontractor Name & Address:
USE ADDITIONAL SHEETS Bidder:
IF REQUIRED

By:

Title:

PROVIDE SIGNATURE IDENTICAL TO THAT SHOWN ON THE BID FORM
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STATEMENT OF EQUIPMENT
ITB 20-02: SPALDING DRIVE AT CHAMBLEE DUNWOODY ROAD PROJECT

1. Pursuant to bidding requirements for the work titled:
ITB 20-02: SPALDING DRIVE AT CHAMBLEE DUNWOODY ROAD PROJECT

2. Showing Machinery and Other Equipment Available to Contractor for Prosecuting the Work
Included in Contract.

Available Machinery and Other
Equipment Owned/ Date Proposed to be
Kind — Size — Capacity Location Rented placed on Work

A complete list of equipment owned by Contractor may be attached to this statement.

The above is a true statement of the equipment available to the undersigned bidder for
prosecuting the work included in the contract.

Signed:

Name: (print)

Title:

END OF STATEMENT OF EQUIPMENT
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APPENDIX A
SAMPLE CONTRACT AND GENERAL CONDITIONS
DO NOT SIGN CONTRACT. DO NOT SUBMIT WITH BID.

CONTRACT
This CONTRACT made and entered into this day of , 20 by and between
Dunwoody, Georgia (Party of the First Part, hereinafter called the City), and , (Party of the Second

Part, hereinafter called the Contractor).

WITNESSETH: That the said Contractor has agreed, and by these presents does agree with the said City,
for the consideration herein mentioned and under the provision of the Performance Bond and Payment Bond
required by the Specifications to furnish all equipment, tools, materials, skill and labor of every description
necessary to carry out and complete in a good, firm and substantial and workmanlike manner, the work specified,
in strict conformity with the drawings and specifications, together with the foregoing proposal made by the
Contractor, the Advertisement, Addenda, Bid Documents the Instructions to Bidders, General Conditions, and
this Contract, shall all form essential parts to this Contract, and together are known as the Contract Documents.
The work covered by this Contract includes all work shown on plans and specifications and listed in the conditions
and specifications to wit:

(Description)

The Contractor awarded work under this contract shall commence work within ten (10) days after the issuance of
the Notice to Proceed and shall fully complete all work hereunder within
consecutive calendar days from and after said date.

If said work is not completed within the time stated, the Contractor shall be liable and hereby agrees to pay the
City as liquidated damages and not as a penalty, the amount as outlined in Section 108.08 of GDOT’s Standard
Specifications as liquidation of the extra expense incurred by the City and liquidated damages to the City.

The City shall pay and the Contractor shall receive the prices stipulated in the proposal hereto attached as full
compensation for everything furnished and done by the Contractor under this contract, which shall in no event
exceed ($ ) based on the proposal which sum shall be paid in the manner and terms specified in
the Contract Documents, but before issuance of certificate of payment, if the Contractor shall not have submitted
evidence satisfactory to the City that all payrolls, materials bills, and other indebtedness connected with the work
have been paid, the City may withhold, in addition to the retained percentages, such amount or amounts as may
be necessary to pay just claims for labor and services rendered and materials in and about the work, and such
amount or amounts withheld or retained may be applied by the City to the payment of such just claims.

When the Contractor has performed in accordance with the provisions of this Contract, City shall pay to the
Contractor, within thirty (30) days of receipt of any payment request based upon work completed or service
provided pursuant to the Contract, the sum so requested, less the retainage stated in this Contract, if any. In the
event that the City fails to pay the Contractor within sixty (60) days of receipt of a pay request based upon work
completed or service provided pursuant to the Contract, the City shall pay the Contractor interest at the rate of
I/2% per month or pro rata fraction thereof, beginning the sixty-first (61st) day following receipt of the pay
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request. The Contractor's acceptance of progress payments or final payment shall release all claims for interest
on said payments.

It is further mutually agreed between the Parties hereto that if, at any time after the execution of the Contract and
the Performance Bond for its faithful performance and the Payment Bond, the first party shall deem the surety or
sureties upon such bond to be inadequate to cover the performance of the work, the second party shall, at its
expense, within five (5) days after the receipt of notice from the first party to do so, furnish an additional bond or
bonds in such form and amount, and with such surety or sureties as shall be satisfactory to the first party. In such
event, no further payment to the second party shall be deemed to be due under this Contract until such new or
additional security for the faithful performance of the work shall be furnished in a manner and form satisfactory
to the first party.

The parties agree that each of the provisions included in this Contract is separate, distinct and severable from the
other and remaining provisions of this Contract, and that the invalidity of any Contract provision shall not affect
the validity of any other provision or provisions of this Contract.

(Signatures Next Page)
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IN WITNESS WHEREOF, the parties hereto, acting through their duly authorized agents, have caused
this CONTRACT to be signed, sealed and delivered.

CITY OF DUNWOODY, GEORGIA
By:

.Lynn P. Deutsch, Mayor
City of Dunwoody, Georgia

ATTEST:

Signature

Print Name
City Clerk/ City of Dunwoody

APPROVED AS TO FORM:

Signature
City of Dunwoody Staff Attorney

SERVICE PROVIDER:

BY:

Signature

Print Name

Title

ATTEST:

Signature

Print Name
Corporate Secretary
(Seal)
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These General Conditions will apply unless a particular item is specifically addressed in the solicitation documents

1. SCOPE OF WORK

The Contract will be to provide to the City in accordance with the Contract Documents. All work shall be performed

in accordance with the Specifications attached hereto.

2. REGULATIONS

2.1

2.2

2.3

3.1

3.2

3.3

4.1

4.2

4.3

4.4

The Contractor shall comply with all applicable federal, state and local laws, ordinances, rules and regulations
pertaining to the performance of the work specified herein.

The Contractor shall obtain all permits, licenses and certificates, or any such approvals of plans or specifications
as may be required by Federal, State and local laws, ordinances, rules and regulations, for the proper execution of
the work specified herein.

During the performance of this Contract, the Contractor shall keep current and, if requested by the City, provide
copies of any and all licenses, registrations or permits required by applicable governing agencies. The Contractor
shall keep a copy of any and all licenses, registrations and permits on the job site while performing the Contract
work.

WORK HOURS

Unless otherwise noted in the General Conditions or Special Provisions, the Contractor shall normally perform on-
site work during Standard Work Hours which are between 8:00 a.m. and 5:00 p.m., Monday through Friday,
excluding City’s observed holidays. The City may require the Contractor to perform work on the city’s premises
during Non-standard Work Hours which are outside the Standard Work Hours. Non-standard Work Hours may be
arranged with prior written approval of the City. The Contractor shall advise the City no less than 48 hours in
advance of its projected work schedule. The Contractor shall perform no work during City observed holidays
without the prior written permission of the City.

In the event an emergency condition is declared by the City’s Manager or his respective designee, the Contractor
will perform work during such hours as requested by the City.

Work can be performed away from the City’s premises, but in all cases, such work must be maintained and
documented on the City’s servers (shared drives accessed via a VPN, etc.)

CONTRACTOR’S PERSONNEL

The Contractor will abide by all State and Federal regulations on wages and hours of an employee dealing with
the employment relationship between the Contractor and its subsidiaries or related parties and its employees,
including but not limited to the Federal National Labor Relations Act, the Federal Fair Labor Standards Act, the
Federal Civil Rights Act of 1964, as amended, and the Americans with Disabilities Act.

The Contractor shall require all prospective employees to show proof of citizenship, or proof from the United
States Immigration and Naturalization Service of valid entry permits and/or work permits for legal aliens and proof
that such legal aliens are eligible to be employed in the United States. This includes any requirement for
participation in the DHS e-Verify or SAVE program.

Should the Contractor engage employees who are illiterate in English, it will be the Contractor's responsibility and
obligation to train such employees to be able to identify and understand all signs and notices in and/or around the
areas that relate to them or the services being performed by them pursuant to this Contract. In addition, the
Contractor will have someone in attendance at all times who can communicate instructions to said employee.

The Contractor shall maintain a drug-free workplace within the meaning of the Georgia Drug-free Workplace Act.
No employee shall be hired by a Contractor for work on the City’s premises prior to such employee having tested
negative for drugs. In addition, existing employees of the Contractor must be subject to drug testing by the
Contractor upon reasonable suspicion of drug use. Results of all such drug tests are to be retained by the Contractor.
Copies shall be provided to the City, if requested.
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4.5 The Contractor shall transfer promptly from the City any employee or employees that the City advises are not
satisfactory, and replace such personnel with employees satisfactory to the City; but in no event shall the City be
responsible for monitoring or assessing the suitability of any employee or agent of the Contractor.

4.6 The Contractor’s employees shall be instructed that no gratuities shall be solicited or accepted for any reason
whatsoever from the tenants, customers or other persons at the City. The Contractor shall be responsible for
ensuring that all articles found by its employees on the City’s premises are turned over to the City or the City’s
designated agent in charge of such articles.

4.7 A valid driver license (Commercial Driver License, if applicable) will be required of all personnel operating motor
vehicles or motorized equipment on roadways in or around the City.

4.8 While working on city property all Contractors” employees shall wear (when appropriate) neat-appearing business
casual attire or uniforms with the company name and/or logo and footwear of a style that complies with all legal
and safety requirements, including and without limitation, the requirements of OSHA.

4.9 Designation of Project Manager - The Contractor shall designate a Project Manager acceptable to the City for all
purposes related to this Specification.

491 The Project Manager shall be fully responsible for the Contractor meeting all of its obligations under
this Contract. The Project Manager shall provide the City with an appropriate status report on the
progress of the project every week, as well as conduct weekly team status review calls or meeting
with the City during the Contract term, the day to be mutually determined as part of the Project Plan.
This report may be delivered by facsimile, e-mail, U.S. postal service, or private carrier, provided it
is delivered in a timely manner.

4.9.2 The Project Manager shall be available, as reasonably required, to be on-site during necessary times.
Such times shall be discussed between the Project Manager and the City, but the final required times
will be at the City’s discretion.

4.9.3 In the event that the designated Project Manager terminates employment with the Contractor, or is
requested by the City to be removed from the role of Project Manager (as provided in Section 4.5),
the position shall be assumed by an individual with equivalent qualifications, experience, and
knowledge. Such replacement shall require the City’s prior approval.

4.9.4 The Contractor shall not replace the approved Project Manager without written approval of the City,
which approval will not be unreasonably withheld.

4.10 The process by which the implementation partner requests the removal of a team member from the project. If a
Contractor replaces a proposed team member, the Contractor shall replace that team member with a new team
member of similar experience. The City reserves the right to accept or reject any proposed or replacement team
member, with or without cause, at any time during the duration of the project.

ITEMS PROVIDED BY THE CITY
5.1 Work Location. It shall be the sole responsibility of the Contractor to provide for project team work locations.

5.2 Uninterruptible Power Supply (UPS). It shall be the sole responsibility of the Contractor to provide for project
team all necessary UPS.

5.3 Printers. It shall be the sole responsibility of the Contractor to provide for project team all necessary printers.

5.4 Office Space. It shall be the sole responsibility of the Contractor to provide for project team all necessary office
space.

55 Utility Services. It shall be the sole responsibility of the Contractor to provide for project team all necessary utility
services.

5.6 Employee Parking. It shall be the sole responsibility of the Contractor to provide for project team all necessary
parking.
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8.1

8.2

8.3

8.4

8.5
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TOOLS AND EQUIPMENT
It shall be the sole responsibility of the Contractor to provide for project team all tools, parts and equipment necessary
to perform work under this Contract.

PERFORMANCE REQUIREMENTS
The Contractor shall perform all of its obligations and functions under the Contract in accordance with the Contract
specifications, industry standards and any manufacturers’ specifications. The Contractor shall adjust and
coordinate its activities to the needs and requirements of the City and perform its activities so as not to annoy,
disturb, endanger, unreasonably interfere with or delay the operations or activities of the City.

The Contractor’s personnel shall perform work in a neat and professional manner, and in compliance with all
Federal, State, and City of Dunwoody regulations and OSHA rules and regulations shall be followed at all times.

Dates for commencement and completion of work shall be coordinated with the City’s Authorized Representative.

Any work required beyond that which is specified herein shall be reported in advance to the City. At no time shall
work beyond the scope be performed without prior written authorization from the City.

The Contractor shall utilize maximum safety precautions. Tools and equipment will be in a good state of repair,
safe to use, and be used in the manner in which they were intended. The Contractor is required to inform all workers
and concerned persons of the Material Safety Data on all products being utilized on this project. No materials or
equipment will be left unattended or stored on the project site at any time.

CONFIDENTIAL INFORMATION
In the course of performing the Contract work, the Contractor may gain access to security-sensitive and other
sensitive information of the City.

The Contractor agrees to hold all City data and information in confidence and to make such information known
only to its employees and subcontractors who have a legitimate need to know such information and only after
advising such persons of the Contractor’s non-disclosure obligations.

The Contractor shall seek the City’s prior written consent before using for any purpose other than the fulfillment
of the Contractor’s obligations hereunder, or before releasing, disclosing, or otherwise making such information
available to any other person.

The Contractor shall employ such practices and take such actions to protect the City’s information from
unauthorized use or disclosure as the Contractor employs and takes to protect its own information, but in no event
shall the Contractor use less than reasonable efforts to protect the City’s information.

The provisions of this Section shall survive the expiration or earlier termination of the Contract.

USE OF PREMISES

During the progress of the work specified herein, the Contractor shall keep the premises free from accumulation of
waste materials, and other debris resulting from the work. At the completion of each work day, the Contractor shall
remove daily all waste materials and debris from, and about the premises as well as tools, equipment, machinery and
surplus material, and leave the site clean and ready for occupancy by the City.

SAFETY AND PROTECTION

The Contractor shall be solely and completely responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with the work. The Contractor shall take all necessary precautions for the
safety of, and shall provide the necessary protection to prevent damage, injury or loss to all employees on the work
site and other persons including, but not limited to, the general public who may be affected thereby.

COMPENSATION - INVOICE AND PAYMENT FOR SERVICES
The City shall pay the Contractor, subject to any authorized deductions, the applicable prices set forth for each
service authorized by the City, and actually delivered or performed, as the case may be, by the Contractor to the
satisfaction and acceptance, as appropriate, of the City. The timing of such payments shall be as set forth below
in this Section.
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The City shall pay the Contractor the price as set forth within 30 days after completion of the services, or 30 days
after the City’s receipt of the invoice, whichever is later. The Contractor shall invoice the City for the
implementation services that were completed and accepted under the Contract, accompanied by such supporting
documentation and other backup material as the City may reasonably require.

The Contractor shall invoice with such supporting documentation and other backup material as the City may
reasonably require.

The Contractor shall deliver to the City for approval and acceptance, and before eligible for final payment of any
amounts due, all documents and material prepared by the Contractor for the City under this Contract.

The City shall pay the undisputed amount of the Contractor’s invoice, as it may be reduced to reflect
unsubstantiated or unsatisfactory services. Items in dispute shall be paid upon the resolution of the dispute. No
verification or payment of any amounts invoiced shall preclude the City from recovering any money paid in
excess of that due under the terms of this Contract.

The Contractor shall be obligated to pay promptly all proper charges and costs incurred by the Contractor for
labor and materials used for the work performed hereunder. The City shall have the right, but not the obligation,
to pay directly to third parties (including subcontractors) all past due amounts owed by the Contractor to third
parties for labor and materials used for the work hereunder, based on invoices submitted by such third party, and
all such amounts paid by the City shall be applied toward, and shall reduce, amounts owed to Contractor
hereunder.

The Contractor shall submit all invoices to: City of Dunwoody, GA, Accounts Payable, 41 Perimeter Center East,
Suite 250, Dunwoody, GA 30346.

COMPLIANCE WITH LAWS AND REGULATIONS

12.1

12.2

12.3

141

The Contractor shall perform its obligations and functions hereunder in compliance with the applicable laws of
the United States, the State of Georgia, DeKalb County, the City of Dunwoody, any applicable rules, regulations
or directives of any agency thereof, and the applicable regulations of the City. OSHA rules and regulations shall
be followed at all times. The City shall have the right (but not the obligation) to contest or challenge by any means
whatsoever any law, regulation, rule or directive which in any way affects or otherwise impacts upon the
Contractor's performance of its obligations and functions hereunder; the Contractor shall cooperate to the fullest
extent and take whatever action (including becoming a party in any litigation) the City should reasonably request
in connection with any such challenge or contest by the City.

The Contractor shall obtain and keep current all licenses, permits and authorizations, whether municipal, county,
state or federal, required for the performance of its obligations and functions hereunder and shall pay promptly
when due all fees therefore.

The Contractor shall abide by all applicable state and federal regulations pertaining to wages and hours of an
employee; including but not limited to the Contractor’s compliance with requirements of the Official Code of
Georgia Annotated and relevant State Rules and Regulations.

CONTRACTOR'S LIABILITY

The Contractor shall be responsible for the prompt payment of any fines imposed on the City or the Contractor by any
other federal, state or local governmental agency as a result of the Contractor's, or its subcontractor's (or the officers’,
directors’, employees’ or agents’ of either), failure to comply with the requirements of any law or any governmental
agency rule, regulation, order or permit. The liability of the Contractor under this Section 13 is in addition to and in
no way a limitation upon any other liabilities and responsibilities which may be imposed by applicable law or by the
indemnification provisions of Section 14 hereof, and such liability shall survive the expiration or earlier termination
of this Contract.

INDEMNIFICATION AND INSURANCE

The Contractor shall indemnify, defend and hold completely harmless the City, the County, Wolverton &
Associates, Inc., Southeastern Engineering, River to Tap, Inc., and the members (including, without limitation,
members of the City's Council and Board of County Commissioners, and members of the citizens’ advisory
committees of each), officers, employees and agents of each, with regards to Paragraph 14, each and all
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collectively referred to as the City, from and against any and all liabilities (including statutory liability and liability
under Workers' Compensation Laws), losses, suits, claims, demands, judgments, fines, damages, costs and
expenses (including all costs for investigation and defense thereof, including, but not limited to, court costs,
paralegal and expert fees and reasonable attorneys' fees) which may be incurred by, charged to or recovered from
any of the foregoing by (i) reason or on account of damage to or destruction or loss of any property of the City,
or any property of, injury to or death of any person resulting from or arising out of or in connection with the
performance of this Contract, or the acts or omissions of the Contractor's directors, officers, agents, employees,
subcontractors, licensees or invitees, regardless of where the damage, destruction, injury or death occurred, unless
such liability, loss, suit, claim, demand, judgment, fine, damage, cost or expense was proximately caused solely
by the City's negligence or by the joint negligence of the City and any person other than the Contractor or the
Contractor's directors, officers, agents, employees, subcontractors, licensees, or invitees, or (ii) arising out of or
in connection with the failure of the Contractor to keep, observe or perform any of the covenants or agreements
in this Contract which are required to be kept, observed or performed by the Contractor, or (iii) arising out of or
in connection with any claim, suit, assessment or judgment prohibited by Section 14.4 below by or in favor of
any person described in Section 14.5 below, or (iv) arising out of or in connection with any action by Contractor
or its directors, officers, agents, employees, subcontractors, licensees or invitees. The City agrees to give the
Contractor reasonable notice of any suit or claim for which indemnification will be sought hereunder, to allow
the Contractor or its insurer to compromise and defend the same to the extent of its interests, and to reasonably
cooperate with the defense of any such suit or claim. In carrying out its obligations under this section, the
Contractor shall engage counsel reasonably acceptable to the City. In any suit, action, proceeding, claim or
demand brought in respect of which the City may pursue indemnity, the City shall have the right to retain its own
counsel, but the fees and expenses of such counsel shall be at the expense of the City unless (1) the Contractor
and the City shall have mutually agreed to the contrary, (2) the Contractor has failed within a reasonable time to
retain counsel reasonably satisfactory to the City, or (3) the City and the Contractor are both named parties in any
such proceeding and, in the sole judgment of the City, representation of both the City and the Contractor by the
same counsel would be inappropriate due to actual or potential differing interests between them. The
indemnification provisions of this Section 14 shall survive the expiration or earlier termination of this Contract
with respect to any acts or omissions occurring during the term of the Contract.

In addition to indemnification provisions stated above, if the City’s use of any service, software, firmware,
programming, or other item provided by or on behalf of the Contractor is enjoined due to infringement of another
person or entity’s intellectual property rights, the Contractor shall promptly, at its sole cost and expense, modify
the infringing item so that it no longer infringes, procure for the City the legal right to continue using the infringing
item, or procure for the City a non-infringing item, or procure for the City a non-infringing replacement item
having equal or greater functional capabilities as the infringing item.

The Contractor shall assume all responsibility for loss caused by neglect or violation of any state, federal,
municipal or agency law, rule, regulation or order. The Contractor shall give to the proper authorities all required
notices relating to its performance, obtain all official permits and licenses, and pay all proper fees and taxes. It
shall promptly undertake proper monetary restitution with respect to any injury that may occur to any building,
structure or utility in consequence of its work. The Contractor will notify the City in writing of any claim made
or suit instituted against the Contractor because of its activities in performance of the Contract.

No recourse under or upon any obligation, covenant or agreement contained in this Contract, or any other
agreement or document pertaining to the work or services of the Contractor hereunder, as such may from time to
time be altered or amended in accordance with the provisions hereof, or any judgment obtained against the City,
or by the enforcement of any assessment or by any legal or equitable proceeding by virtue of any statute or
otherwise, under or independent of this Contract, shall be had against any member (including, without limitation,
members of the City's Council, or members of the citizens advisory committees of each), any officer, employee
or agent, as such, past, present, or future of the City, either directly or through the City or otherwise for any claim
arising out of or in connection with this Contract or the work or services conducted pursuant to it, or for any sum
that may be due and unpaid by the City. Any and all personal liability of every nature, whether at common law
or in equity, or by statute or by constitution or otherwise, of any such member, officer, employee, or agent, as
such, to respond by reason of any act or omission on his or her part or otherwise for any claim arising out of or in
connection with this Contract or the work or services conducted pursuant to it, or for the payment for or to the
City, or any receiver therefore or otherwise, of any sum that may remain due and unpaid by the City, is expressly
waived and released as a condition of and in consideration of the execution of this Contract and the promises
made to the Contractor pursuant to this Contract.
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In any and all claims against the City, or any of their officers, members, agents, servants or employees, by any
employee of the Contractor, any subcontractor, anyone directly or indirectly employed by any of them or anyone
for whose acts any of them may be liable, the indemnification obligation of the Contractor under this Section 14
shall not be limited in any way by any limitation on the amount or type of damages, compensation or benefit
payable by or for the Contractor or any subcontractor under Workers' Compensation Acts, disability benefit acts
or other employee benefit acts.

No provisions of Section 14 herein shall be construed to negate, abridge, or otherwise reduce any other right of
indemnity that the City may have as to any party or person described therein.

14.7 Insurance

14.7.1

)

General Liability and Automobile Liability. The Contractor shall purchase and maintain in force
during the term of the Contract, at its own cost and expense, to protect the Contractor, the City, and
the members (including, without limitation, all members of the governing City’s Council and the
citizens’ advisory committees of each), officers, agents, and employees of each, from and against
any and all liabilities arising out of or in connection with the Contractor’s performance of the
Contract work:

Commercial general liability insurance with coverage of not less than ONE MILLION DOLLARS

($1,000,000.00) combined single limit per occurrence, and with contractual liability coverage for
Contractor’s covenants to and indemnification of the City under the Contract, and

)

Automobile liability insurance with policy limits of not less than ONE MILLION DOLLARS

(%$1,000,000.00) combined single limit per accident or occurrence covering each motor vehicle operated
on City property.

14.7.2

14.7.3

14.7.4

14.7.1.1 Self-Insured Retention. Contractor’s commercial general liability insurance policies shall
not be subject to a self-insured retention exceeding $10,000, if the value of the Contract is less than
$1,000,000, and not be subject to a self-insured retention exceeding $100,000, if the Contract is
$1,000,000 or more, unless approved by the City Manager. Contractor’s automobile liability
insurance policies shall not be subject to a self-insured retention exceeding $10,000, unless approved
by the City Manager.

14.7.1.2 Additional Insured Endorsement. Contractor agrees and shall cause the City their members
(including, without limitation, members of the City’s Council and members of the citizens’ advisory
committees of each), officers, employees, and agents to be named as additional insured’s under such
policy or policies of commercial general and automobile liability insurance.

Workers’ Compensation and Employer’s Liability. If Contractor has any employee working on City
property, Contractor shall procure and maintain in force during the term of the Contract (i) workers’
compensation insurance, and (ii) employer’s liability insurance. The policy limits of the
Contractor’s employer’s liability insurance shall not be less than $100,000 for “each accident,”
$500,000 for “disease policy limit,” and $100,000 for “disease each employee.” If the Contractor is
self insured, the Contractor shall provide proof of self-insurance and authorization to self-insure as
required by applicable state laws and regulations.

Professional Liability Insurance. The Contractor shall purchase and maintain in force during the
term of the Contract, Professional Liability insurance which will pay for damages arising out of
errors or omissions in the rendering, or failure to render professional services under the Contract in
the amount of at least ONE MILLION DOLLARS ($1,000,000.00) per claim. Such insurance must
contain nose and tail coverage to include work performed by the Contractor from the project’s
inception date and until such time as the Statue of Limitations has run for the work done on the
project.

Deductibles. The Contractor’s policies of insurance required by this Section 14.7 may require the
Contractor’s payment of a deductible, provided the Contractor’s insurer is required to pay claims
from the first dollar at 100% of the claim value without any requirement that the Contractor pay the
deductible prior to its insurer’s payment of the claim.
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14.7.5 Other Insurance Requirements. All insurance policies required by this Section 14.7 shall provide
that they are primary insurance with respect to any other valid insurance the City may possess, and
that any other insurance the City does possess shall be considered excess insurance only. All such
insurance shall be carried with a company or companies which meet the requirements of Section
15.2 of these General Conditions, and said policies shall be in a form satisfactory to the City. A
properly completed and executed Certificate of Insurance on a form provided or approved by the
City (such as a current ACORD certificate of insurance) evidencing the insurance coverage required
by this Section shall be furnished to the City upon the Contractor’s execution of the Contract. The
Contractor shall provide the City with at least thirty (30) days’ prior written notice of any adverse
material change in the Contractor’s required insurance coverage except that ten (10) days notice of
cancellation for non-payment is required. For purposes of this Section, an “adverse material change”
shall mean any reduction in the limits of the insurer’s liability, any reduction, non-renewal or
cancellation of any insurance coverage, or any increase in the Contractor’s self-insured retention.
Prior to the expiration of any such policy, the Contractor shall file with the City a certificate of
insurance showing that such insurance coverage has been renewed. If the insurance coverage is
canceled or reduced, the Contractor shall, within five (5) days after such cancellation or reduction
in coverage, file with the City a certificate showing that the required insurance has been reinstated
or provided through another insurance company or companies approved by the City. If the
Contractor fails to obtain or have such insurance reinstated, the City may, if it so elects, and without
waiving any other remedy it may have against the Contractor, immediately terminate this Contract
upon written notice to the Contractor. The City Manager shall have the right to alter the monetary
limits or coverage herein specified from time to time during the term of this Contract, and the
Contractor shall comply with all reasonable requests of the City Manager with respect thereto.

SURETY BONDS/LETTERS OF CREDIT/LIABILITY INSURANCE

A surety Bond/Letter of Credit is not required for this Contract.

Liability Insurance Companies furnishing insurance coverage required by these General Conditions shall (a) be
approved to issue insurance policies in the State of Georgia, and (b) must have no less than a "B+" Financial
Rating and a Financial Size Category of "Class VI" or higher according to the most current edition of A.M. Best's
Insurance Reports. If the liability insurer is rated by A.M. Best’s Insurance Reports at an “A-“ Financial Rating
and a Financial Size Category of “Class VIII” or higher than the City Manager may waive the requirement for
the insurer to be approved by the State of Georgia.

CONTRACT ADJUSTMENTS

Notwithstanding any provision herein to the contrary, the City reserves the right to modify at any time the nature,
method, scope, frequency, or timing of the Contractor's obligations under this Contract (Contract Adjustments)
in whatever manner it determines to be reasonably necessary for the proper completion of the Contractor’s work
hereunder. Both parties agree that, should any Contract Adjustments be made, the Contractor's compensation and
the amount of the Performance Bond or Letter of Credit required, will be adjusted accordingly, in such amount
or amounts as will be mutually agreed to by means of good faith negotiation by the City and the Contractor and,
to the extent possible, by reference to any unit costs already established in the Proposal. Without exception, all
deletions or additions to the scope of work will be set forth in a written Amendment to this Contract.

Notwithstanding the foregoing, the City shall have the right to terminate this Contract pursuant to the provisions
of Section 18.2 herein should the Contractor and the City fail to reach agreement on the adjusted compensation,
or the amount of the Performance Bond or Letter of Credit, within thirty (30) days after the date of the Contract
Adjustment.

Notwithstanding the foregoing, there shall be no upward adjustment of the compensation on account of any
Contract Adjustment made necessary or appropriate as a result of the mismanagement, improper act, or other
failure of the Contractor, its employees, agents, or its subcontractors to properly perform its obligations and
functions under this Contract.

SUBCONTRACTORS

The Contractor shall perform all of its obligations and functions under this Contract by means of its own
employees, or by a duly qualified subcontractor which is approved in advance by the City. Such subcontractor
which is an affiliate, parent, or subsidiary company; or had principal owners, relatives, management, or employees
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common to the Contractor; or any other party that has the ability to significantly influence the management or
daily business operations of the subcontractor must be disclosed in writing to the City Manager. Goods and
services provided by subcontractors which are reimbursed by the City must be bona fide arm’s-lengths
transactions. In the event a subcontractor is employed, the Contractor shall continuously monitor the
subcontractor's performance, shall remain fully responsible to ensure that the subcontractor performs as required
and itself perform or remedy any obligations or functions which the subcontractor fails to perform properly.
Nothing contained herein shall be construed to prevent the Contractor from using the services of a common carrier
for delivering goods to the City.

This Contract shall be referred to and incorporated within any contractual arrangement between the Contractor
and a subcontractor and, in such contractual arrangement; the subcontractor shall give its express written consent
to the provisions of this Section 17. To the extent feasible, the provisions of this Contract shall apply to any such
subcontractor in the same manner as they apply to the Contractor. However, such application shall neither make
any subcontractor a party to this Contract, nor make such subcontractor a third party beneficiary hereof.

In the event that the Contractor employs a subcontractor, then the City may require that copies of invoices for all
work (including invoices submitted to the Contractor for work performed by a subcontractor) shall be submitted
to the City by the Contractor and the City shall pay all compensation to the Contractor. It shall be the sole
responsibility of the Contractor to deal with a subcontractor with respect to the collecting and submission of
invoices and the payment of compensation. In no event shall the City have any obligation or liability hereunder
to any subcontractor, including, in particular, any obligations of payment.

DEFAULT AND TERMINATION

In the event that:

18.1.1 the Contractor shall repeatedly fail (defined for this purpose as at least three (3) failures within any
consecutive twelve (12) month period) to keep, perform or observe any of the promises, covenants
or agreements set forth in this Contract (provided that notice of the first two (2) failures shall have
been given to the Contractor, but whether or not the Contractor shall have remedied any such
failure); or

18.1.2 the Contractor shall fail to keep, perform or observe any promise, covenant, or agreement set forth
in this Contract, and such failure shall continue for a period of more than five (5) days after delivery
to the Contractor of a written notice of such breach or default; or

18.1.3 the Contractor's occupational or business license shall terminate or the Contractor shall fail to
provide the City with any bond, letter of credit, or evidence of insurance as required by the Contract
Documents, for any reason; or

18.1.4 the Contractor fails for any reason to provide the City with an acceptable renewal or replacement
bond or letter of credit within the time period specified by a provision of this Contract; or

18.1.5 the Contractor shall become insolvent, or shall take the benefit of any present or future insolvency
statute, or shall make a general assignment for the benefit of creditors, or file a voluntary petition in
bankruptcy or a petition or answer seeking an arrangement for its reorganization, or the readjustment
of its indebtedness under the Federal Bankruptcy laws, or under any other law or statute of the
United States or any State thereof, or shall consent to the appointment of a receiver, trustee or
liquidator of all or substantially all of its property; or

18.1.6 the Contractor shall have a petition under any part of the Federal Bankruptcy laws, or an action
under any present or future insolvency laws or statute filed against it, which petition is not dismissed
within thirty (30) days after the filing thereof; or

18.1.7 There is any assignment by the Contractor of this Contract or any of the Contractor’s rights and
obligations hereunder for which the City has not consented in writing; or

18.1.8 The Contractor shall default on any other agreement entered into by and between Contractor and

the City, then, in its discretion, the City shall have the right to terminate this Contract for default,
which termination shall be effective upon delivery of written notice of such termination to the
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Contractor. In the event that the City terminates this Contract for default, or the Contractor abandons
or wrongfully terminates the Contract, the Contractor shall be paid for compensation earned to the
date of termination or abandonment (but the City shall have the right to reduce by off-set any
amounts owed to the Contractor hereunder or under any other Contract or obligation by the amount
of the City’s damages and any amounts owed by the Contractor to the City), but the Contractor shall
not be compensated for any profits earned or claimed after the receipt of the City's notice of
termination by default or after abandonment or wrongful termination. The City's election to
terminate or not to terminate this Contract in part or whole for the Contractor's default shall in no
way be construed to limit the City's right to pursue and exercise any other right or remedy available
to it pursuant to the terms of the Contract or otherwise provided by law or equity.

Notwithstanding anything else herein contained, the City may terminate this Contract in whole or in part at any
time for its convenience by giving the Contractor thirty (30) days written notice. In that event, the Contractor
shall proceed to complete any part of the work, as directed by the City, and shall settle all its claims and obligations
under the Contract, as directed by the City. The Contractor shall be compensated by the City in accordance with
the provisions hereof, including in particular Section 2 of these General Conditions, provided, however, that in
no event shall Contractor be entitled to compensation for work not performed or for anticipatory profits.
Contractor shall justify its claims, as requested by the City, with accurate records and data.

Bankruptcy and Liquidation - In the event the Contractor (1) makes an assignment for the benefit of creditors, or
petition or apply to any tribunal for the appointment of a custodian, receiver, or trustee for all or a substantial part
of its assets; (2) commences any proceeding under any bankruptcy, reorganization, arrangement, readjustment of
debt, dissolution, or liquidation law or statute of any jurisdiction whether now or hereafter in effect; (3) has had
any such petition or application filed or any such proceeding commenced against it in which an order for relief is
entered or an adjudication or appointment is made, and which remains undismissed for a period of sixty (60) days
or more; (4) takes any corporate action indicating its consent to, approval of, or acquiescence in any such petition,
application, proceeding, or order for relief or the appointment of a custodian, receiver, or trustee for all or
substantial part of its assets; or (5) permits any such custodianship, receivership, or trusteeship to continue
undischarged for a period of sixty (60) days or more causing the Contractor or any third party, including, without
limitation, a trustee in bankruptcy, to be empowered under state or federal law to reject this Contract or any
agreement supplementary hereto, the City shall have the following rights:

Q) In the event of a rejection of this Contract or any agreement supplementary hereto, the City shall be
permitted to retain and use any back-up or archival copies of the software licensed hereunder under this
Agreement for the purpose of enabling it to mitigate damages caused to the City because of the rejection of
this Contract. The City shall exert reasonable efforts to mitigate such damages by use of such back-up or
archival copies.

(i) In the event of rejection of this Contract or any agreement supplementary hereto, the City may elect
to retain its rights under this Contract or any agreement supplementary hereto as provided in Section 365(n)
of the Bankruptcy Code. Upon written request of the City to, as applicable, the Contractor or the bankruptcy
trustee or receiver. The Contractor or such bankruptcy trustee or receiver shall not interfere with the rights
of the City as licensee as provided in this Contract or in any agreement supplementary hereto to obtain the
Source Material(s) from the bankruptcy trustee and shall, if requested, cause a copy of such Source
Material(s) to be available to the City.

(iii) In the vent of rejection of this Contract or any agreement supplementary hereto, the City may elect
to retain its rights under this Contract or any agreement supplementary hereto as provided in section 365(n)
of the Bankruptcy Code without prejudice to any of its rights of setoff with respect to this Contract under the
Bankruptcy Code or applicable non-bankruptcy law; or In the event of a rejection of this Contract or any
agreement supplementary hereto, the City may retain its rights under this Contract or any agreement
supplementary hereto as provided in section 365(n) of the Bankruptcy Code without prejudice to any of its
rights under section 503(b) of the Bankruptcy Code.

CITY'S AUTHORIZED REPRESENTATIVE

During the term of this Contract, the City Manager or designee may from time to time designate an individual to serve
as the City's Authorized Representative and an Assistant Representative designated to serve in that capacity in the
absence of the CITY’S AUTHORIZED REPRESENTATIVE, who shall have such authority to act on the City's behalf
as the City Manager may from time to time actually delegate to such person, but in no event shall the CITY’S
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AUTHORIZED REPRESENTATIVE have authority to modify or terminate this Contract, or make final decisions
with respect to amendments, time extensions, assignments, cost or payment adjustments or payment disputes.

It is recognized that the attached Intergovernmental Agreement (IGA) between the City of Dunwoody, Georgia and
DeKalb County, Georgia extends certain Owner authority to the County and/or its representatives. Nothing in this
Contract shall limit the authority provided to the County by the IGA.

ASSIGNMENT

Neither this Contract nor any of the Contractor's rights or obligations hereunder may be assigned by the Contractor
without the City's prior written consent, which consent may be granted or withheld at the City's sole discretion. Any
transfer of this Contract by merger, consolidation or liquidation (unless the stock of the Contractor is traded on a
national stock exchange or in a generally recognized over the counter securities market) any change in ownership of
or power to vote a majority of the outstanding voting stock or ownership interests of the Contractor shall constitute an
assignment of this Contract for purposes of this Section. In the event the Contractor assigns or subcontracts or attempts
to assign or subcontract any right or obligation arising under this Contract without the City's and County’s prior written
consent, the City shall be entitled to terminate this Contract pursuant to the provisions of Section 17 hereof.

NOTICES
Unless otherwise stated herein, all notices or other writings which the City is required or permitted to give to the
Contractor may be hand delivered, mailed via U.S. Certified Mail or sent next-day delivery by a nationally-
recognized overnight delivery service to the Contractor's address set forth in the Proposal. Any such notice shall
be deemed to have been delivered upon actual delivery, or one (1) day following submission to a nationally-
recognized overnight delivery service for next day delivery to the Contractor, or three (3) days following
submission to the Contractor by U.S. Certified Mail.

Unless otherwise stated herein, all notices or other writings which the Contractor is required or permitted to give
to the City may be hand delivered to the City Manager, mailed via U.S. Certified Mail, or sent next-day delivery
by a nationally-recognized overnight delivery service. Any such notice shall be deemed to have been delivered
upon actual delivery, or one (1) day following submission to a nationally-recognized overnight delivery service
for next day delivery to City, or three (3) days following submission to the City by U.S. Certified Mail. Any such
notice shall be sent to:

City of Dunwoody, GA
ATTN: City Manager

4800 Ashford Dunwoody Road
Dunwoody, GA 30338

21.3 Either party may change its notice address by written notice to the other given as provided in this section.

NONDISCRIMINATION
During the performance of this Contract, the Contractor, for itself, its assignees and successors in interest agrees
as follows:

22.1.1  Compliance with Regulations. The Contractor shall comply with the Laws and Regulations as they
may be amended from time to time (hereafter referred to as the "Regulations™), which are herein
incorporated by reference and made a part of this Contract.

22.1.2  Nondiscrimination. The Contractor, with regard to the work performed by it during the Contract, shall
not discriminate on the grounds of race, color, or national origin in the selection and retention of any
subcontractor, including procurement of materials and leases of equipment. The Contractor shall not
participate either directly or indirectly in the discrimination prohibited by the Regulations.

22.1.3  Solicitations for Subcontracts, Including Procurement of Materials and Equipment. In all solicitations
either by competitive proposing or negotiation made by the Contractor for work to be performed under
a subcontract, including procurement of materials or leases of equipment, each potential subcontractor
or supplier shall be notified by the Contractor of the Contractor's obligations under this Contract and
the Regulations relative to nondiscrimination on the grounds of race, color or national origin.
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22.1.4  Information and Reports. The Contractor shall provide all information and reports required by the
Regulations or directives issued pursuant thereto and shall permit access to its books, records, accounts,
other sources or information, and its facilities as may be determined by the City to be pertinent to
ascertain compliance with such Regulations, orders and instructions. Where any information required
of the Contractor is in the exclusive possession of another who fails or refuses to furnish this
information, the Contractor shall so certify to the City, as appropriate, and shall set forth what efforts it
has made to obtain the information.

22.15  Sanctions for Noncompliance. In the event of the Contractor's noncompliance with the
nondiscrimination provisions of this Contract, the City shall impose such Contract Sanctions as it may
determine to be appropriate, including but not limited to:

22.1.5.1 Withholding of payments to the Contractor under the Contract until the Contractor
complies, and/or

22.1.5.2 Cancellation, termination or suspension of the Contract, in whole or in part.

22.1.6  Incorporation of Provisions. The Contractor shall include the provisions of subsections 22.1.1 through
22.1.5in every subcontract, including procurement of materials and leases of equipment, unless exempt
by the Regulations or directives issued pursuant thereto. The Contractor shall take such action with
respect to any subcontract or procurement as the City may direct as a means of enforcing such
provisions including sanctions for noncompliance. Provided, however, that in the event the Contractor
becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a result of such
direction, the Contractor may request the City to enter into such litigation to protect the interest of the
City and, in addition, the Contractor may request the United States to enter into such litigation to protect
the interests of the United States.

The Contractor assures the City that it will comply with the pertinent statutes, Executive Orders and such rules as
are promulgated to assure that no person shall, on the grounds of race, creed, color, national origin, sex, age,
marital status, or handicap be excluded from participating in any activity conducted with or benefiting from
Federal assistance. This provision shall bind the Contractor from the period beginning with the initial solicitation
through the completion of the Contract.

COPYING DOCUMENTS

The Contractor hereby grants the City and its agent’s permission to copy and distribute any and all materials and
documents contained in, comprising, or which are otherwise submitted to the City with or in connection with the
Contractor’s Proposal or which are contained in the Contract Documents (the “Submittals”). The permission granted
by the Contractor shall be on behalf of the Contractor and any and all other parties who claim any rights to any of the
materials or documents comprising the Submittals. Such permission specifically authorizes the City and its agents to
make and distribute such copies of the Submittals or portions thereof as may be deemed necessary or appropriate by
the City for its own internal purposes or for responding to requests for copies from any member of the public regardless
of whether the request is specifically characterized as a public records request pursuant to Georgia Code. This
provision shall survive the expiration or termination of the Contract.

GENERAL PROVISIONS

The Contract Documents consist of the Contract, the Proposal Forms, the Instructions to Proposers, Request for
Proposals, all Addendum(s) issued prior to execution of this Contract, these General Conditions, the
Intergovernmental Agreement, and the Specifications. Together, these documents comprise the Contract and all
the documents are fully a part of the Contract as if attached to the Contract or repeated therein. Precedence of the
Contract Documents shall be as follows: (i) addendum(s) to the Contract Documents, (ii) the Contract, (iii) the
General Conditions (iv) the Proposal Forms, (v) the Instructions to Proposers, (vi) the Specifications, and (vii)
the Request.

This Contract represents the entire agreement between the parties in relation to the subject matter hereof and
supersedes all prior agreements and understandings between such parties relating to such subject matter, and there
are no contemporaneous written or oral agreements, terms or representations made by any party other than those
contained herein. No verbal or written representations shall be relied upon outside the Contract terms and
amendments. Without exception, all deletions or additions to the scope of work will be set forth in a written
amendment to this Contract. No amendment, modification, or waiver of this Contract, or any part thereof, shall
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be valid or effective unless in writing signed by the party or parties sought to be bound or charged therewith; and
no waiver of any breach or condition of this Contract shall be deemed to be a waiver of any other subsequent
breach or condition, whether of a like or different nature.

The Contractor shall, during the term of this Contract, repair any damage caused to real or personal property of
the City and/or its tenants, wherever situated, caused by the intentional, reckless, or negligent acts or omissions
of the Contractor's officers, agents, or employees, and any subcontractors and their officers, agents, or employees,
or, at the option of the City, the Contractor shall reimburse the City for the cost of repairs thereto and replacement
thereof accomplished by or on behalf of the City.

The Contractor warrants to the City that no work performed or materials purchased pursuant to the Contract,
whether by, from, or through the Contractor or a subcontractor, shall cause any claim, lien or encumbrance to be
made against any property of the City or County, and the Contractor shall indemnify and save the City, as
described in Paragraph 14, harmless from and against any and all losses, damages and costs, including attorneys’
fees, with respect thereto. If any such claim, lien or encumbrance shall be filed, the Contractor shall, within thirty
(30) days after notice of the filing thereof, cause the same to be discharged of record by payment, deposit, bond,
order of a court of competent jurisdiction or otherwise. This provision shall survive the expiration or termination
of the Contract.

The language of this Contract shall be construed according to its fair meaning, and not strictly for or against either
the City or the Contractor. This Contract shall be deemed to be made, construed and performed according to the
laws of the State of Georgia. Any suit or proceeding initiated for the purpose of interpreting or enforcing any
provision of this Contract or any matter in connection therewith shall be brought exclusively in a court of
competent jurisdiction in DeKalb County, Georgia, and the Contractor waives any venue objection, including,
but not limited to, any objection that a suit has been brought in an inconvenient forum. The Contractor agrees to
submit to the jurisdiction of the Georgia courts and irrevocably agrees to acknowledge service of process when
requested by the City

The section headings herein are for the convenience of the City and the Contractor, and are not to be used to
construe the intent of this Contract or any part hereof, or to modify, amplify, or aid in the interpretation or
construction of any of the provisions hereof.

The use of any gender herein shall include all genders, and the use of any number shall be construed as the singular
or the plural, all as the context may require.

The delay or failure of the City at any time to insist upon a strict performance of any of the terms, conditions and
covenants herein shall not be deemed a waiver of that breach or any subsequent breach or default in the terms,
conditions, or covenants of this Contract. The Contractor shall not be relieved of any obligation hereunder on
account of its failure to perform by reason of any strike, lockout, or other labor disturbance.

If the City/County shall, without any fault, be made a party to any litigation commenced between the Contractor
and a third party arising out of the Contractor's operations and activities at the premises, then the Contractor shall
pay all costs and reasonable attorney's fees incurred by or imposed upon the City in connection with such litigation
for all trial and appellate proceedings. The City/County shall give prompt notice to the Contractor of any claim
or suit instituted against it by such third party. The provisions of this Section supplement and are not intended to
be in lieu of the indemnification provisions of Section 5 hereof. The provisions of this Section shall survive the
acceptance of the services and payment therefore, and the expiration or earlier termination of this Contract.

The City/County shall have the right to recover from the Contractor all of the City's/County’s costs and expenses
incurred in enforcing the provisions of this Contract including, but not limited to, (1) the cost of administrative
investigation and enforcement (including, without limitation, audit fees and costs, attorneys' fees) and (2) the cost
of any trial, appellate or bankruptcy proceeding (including, without limitation, investigation costs, audit fees and
costs, attorneys' fees, court costs, paralegal fees and expert witness fees). This provision shall survive the
expiration or termination of the Contract.

The Contractor shall not during the term of the Contract knowingly hire or employ (on either a full-time or part-
time basis) any employee of the City/County.
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The Contractor shall be required, during the term of the Contract, at no additional cost to the City, to take such
reasonable security precautions with respect to its operations at City Hall as the City in its discretion may from
time to time prescribe. The Contractor shall comply with all regulations, rules and policies of any governmental
authority, including the City, relating to security issues.

The City/County may, but shall not be obligated to, cure, at any time, upon five (5) days written notice to the
Contractor (provided, however, that in any emergency situation the City/County shall be required to give only
such notice as is reasonable in light of all the circumstances), any default by the Contractor under this Contract;
whenever the City/County so cures a default by the Contractor, all costs and expenses incurred by the City/County
in curing the default, including, but not limited to, reasonable attorneys' fees, shall be paid by the Contractor to
the City on demand.

The City shall, in its discretion, be entitled to deduct from the compensation to which the Contractor is otherwise
entitled hereunder, an amount equal to any liabilities of the Contractor to the City/County which are then
outstanding. In the event that additional work beyond the scope of this Contract is requested by the City Manager
and it results in any extra charges to the City/County, the Contractor shall so advise the City in writing of the
amount of the extra charges. The City/County is not required to pay any extra charges for additional work unless
such work and the charges therefore have been approved in advance and have been confirmed in writing within
twenty-four (24) hours by the City Manager, in his or her exclusive discretion.

The Contractor is an independent contractor and nothing contained herein shall be construed as making the
Contractor an employee, agent, partner or legal representative of the City/County for any purpose whatsoever.
The Contractor acknowledges that it does not have any authority to incur any obligations or responsibilities on
behalf of the City/County, and agrees not to hold itself out as having any such authority. Nothing contained in
this Contract shall be construed to create a joint employer relationship between the City/County and the Contractor
with respect to any employee of the Contractor or of its subcontractors.

The Contractor and its subcontractors, if any, shall maintain complete and accurate books and records in
accordance with generally accepted accounting principles, consistently applied, and shall be in a form reasonably
acceptable to the City Manager or designee. The Contractor and its subcontractors shall account for all expenses
of any nature related to transactions in connection with this Contract in a manner which segregates in detail those
transactions from other transactions of the Contractor and subcontractors and which support the amounts reported
and/or invoiced to the City. At a minimum, the Contractor’s and subcontractor’s accounting for such expenses
and transactions shall include such records in the form of electronic media compatible with or convertible to a
format compatible with computers utilized by the City at its offices; a computer run hard copy; or legible
microfilm or microfiche, together with access to the applicable reader. All such books and records and
computerized accounting systems, shall upon reasonable notice from the City be made available in DeKalb
County, Georgia, for inspection, examination, audit and copying by the City through and by its duly authorized
representatives at any time for up to four (4) years after the year to which books and records pertain. Such
inspection, examination, or audit may include, but is not limited to a review of the general input, processing, and
output controls of information systems, using read only access, for all computerized applications used to record
financial transactions and information. The Contractor and subcontractor shall freely lend its own assistance in a
timely manner in making such inspection, examination, audit, or copying and, if such records are maintained in
electronic and other machine readable format, shall provide the City and/or its representative such assistance as
may be required to allow complete access to such records. The City Manager may require the Contractor and
subcontractors to provide other records the City Manager, in his or her sole discretion, deems necessary to enable
the City to perform an accurate inspection, examination or audit of expenses incurred in and transactions related
to performance of this Contract. Such records shall be provided within thirty (30) days of request thereof. In the
event that expenses incurred or reimbursed are found by such inspection, examination, or audit to have been
overpaid, the Contractor and its subcontractors agree that such amounts shall be payable to the City. If, prior to
the expiration of the above-stated four (4) year record retention period, any audit or investigation is commenced
by the City, or any claim is made or litigation commenced relating to this Contract by the City, the Contractor, or
a third party, the Contractor shall continue to maintain all such records, and the City shall continue to have the
right to inspect such records in the manner stated above, until the inspection, examination, audit, claim, or
litigation is finally resolved (including the determination of any and all appeals or the expiration of time for an
appeal). This provision shall survive the expiration or earlier termination of this Contract. In the event of any
conflict between any provision of this Contract and generally accepted accounting principles or generally accepted
auditing standards, the provisions of this Contract shall control even where this Contract references such
provisions or standards. In particular, without limitation, the Contractor and subcontractors shall maintain all
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records required under this Contract to the full extent required hereunder, even if some or all such records would
not be required under such generally accepted accounting principles or auditing standards. If as a result of an
inspection, examination or audit, it is established that amounts are due from the Contractor to the City, the
Contractor shall forthwith, upon written demand from the City, pay the City such amount, together with interest
on the amount due at the rate of eighteen (18%) percent per annum, or if less, the maximum rate of interest
allowed by law, from the date such additional amounts were overpaid by the City. Further if such inspection,
examination or audit establishes that the Contractor has over billed such amounts for any Contract period by two
(2%) percent or more, then the entire expense of such inspection, examination or audit shall be paid by the
Contractor.

The Contractor and subcontractors shall prepare and provide the City/County with all detailed reports as required
under the Contract on a timely basis. The City/County reserves the right to modify the reporting procedures or
the form and content of any report as it deems necessary.

There are no third party beneficiaries to this Contract and nothing contained herein shall be construed to create
such.

Time is of the essence for the performance of each of the Contractor's obligations under this Contract.

In computing any period of time established under this Contract, except as otherwise specified herein the word
“days,” when referring to a period of time that is ten (10) days or less means business days, and when referring
to a period of time that is more than ten (10) days means calendar days. The day of the event, from which the
designated period of time begins to run shall not be included. A business day is any day other than Saturday,
Sunday, or Federal, State of Georgia or City holidays.

The Contractor agrees to perform all acts and execute all supplementary instruments or documents which may be
reasonably necessary to carry out or complete the transaction(s) contemplated by this Contract.

The City reserves the right to further develop, improve, repair and alter the facilities and all roadways, and parking
areas, as it may reasonably see fit, free from any and all liability to the Contractor for loss of business or damages
of any nature whatsoever to the Contractor occasioned during the making of such improvements, repairs,
alterations and additions, including, but not limited to, any damages resulting from negligence of the City or its
employees, agents or contractors.

The Contractor, the City, and the County hereby mutually waive any claim against each other and their respective
members, officials, officers, agents and employees for damages (including damages for loss of anticipated profits)
caused by any suit or proceedings brought by either of them or by any third party directly or indirectly attacking
the validity of this Contract or any part thereof, or any addendum or amendment hereto, or the manner in which
this Contract was solicited, awarded or negotiated, or arising out of any judgment or award in any suit or
proceeding declaring this Contract, or any addendum or amendment hereto, null, void or voidable or delaying the
same, or any part thereof, from being carried out.

At the option of the Contractor, the products and/or services provided under the Contract resulting from this
solicitation may be provided to other governmental agencies, including the State of Georgia, its agencies, political
subdivisions, counties and cities under the same terms and conditions, including price, as such products and/or
services are provided under this Contract. Each governmental agency allowed by the Contractor to purchase
products and/or services in connection with this Contract shall do so independent of the City or any other
governmental entity. Each agency shall be responsible for its own purchases and shall be liable only for goods
and services ordered, received and accepted by it. The City shall have no liability to the Contractor or any
governmental agency resulting from the purchase by that agency of products and/or services from the Contractor
in connection with this Contract.

Contractor must adhere to the City’s Travel Policy.

A xxxx*END OF GENERAL CONDITIONS * * * * * % *
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ARTICLE 1-THE WORK

11 Summary of the Work

The Work included in this project consists of furnishing all superintendence, skilled and unskilled
labor, materials, equipment, services, and all other necessary items for Spalding Drive at Chamblee
Dunwoody Road as described in the Plans and Specifications. The Contractor shall perform all work
required for such construction in accordance with these Contract Documents and subject to the terms
and conditions of the Contract, complete and ready to use.

1.1.1 General Work Summary

This project will consist of work as described below:
The Spalding Drive at Chamblee Dunwoody Road project work includes adding left turn lanes
at the intersection, installation of a new traffic signal, the construction of sidewalks and bike
lanes, drainage improvements on a 1,550 foot section of Spalding Drive between the Sandy
Springs City Limit to the intersection at Coronation Drive. Improvements to Chamblee
Dunwoody Rd and Spender Trace are also included in the project.

1.2 Parcel Specific Conditions

The contractor shall be mindful of the special stipulations related to the parcels listed below:

Parcel #01, Address: 1000 Oakpointe Place: Do not disturb the wood privacy fence.

Parcel #03, 590 Spender Trace: 1. Wall face to be granite ruble stone

Parcel #04, 3958 Spalding Drive: To Be Determined

Parcel #05, 3969 Spalding Drive:
1. Do not disturb any additional trees (beyond those shown on the tree removal plan). If disturbance

is required, notify the City for instructions before proceeding.

Replace disturbed fence (installed by others).

Install orange barrier fence at the limits of easement and DO NOT CROSS.

Do not block driveway ingress/egress. Notify resident 48 hours prior to pouring new driveway.
Do not park construction vehicles or place signs within 30 feet of the driveway.

Do not store materials or machinery overnight adjacent to parcel.

Coordinate any/all utility outages with City prior to any disruption of service. City will
communicate these disruptions with this resident.

NS s W

Parcel #06, 3976 Spalding Drive: No special stipulations. Practice standard care.

Parcel #07, 3969 Spalding Drive: 1. Install orange barrier fence at the limits of easement and DO

Section— 00850 - 4



ITB 20-02: SPALDING DRIVE AT CHAMBLEE DUNWOODY ROAD PROJECT

SPECIAL CONDITIONS

NOT CROSS.

Parcel #08, 3990 Spalding Drive: No special stipulations. Practice standard care.

Parcel #09, 1029 Coronation Drive: 1. No special stipulations. Practice standard care

1.3

14

1.5

General

1.3.1 Certain items of material and/or equipment and their installation may be specified on the Plans
and not mentioned in the Specifications. Such items are to be considered as both shown on the
Plans and noted in the Specifications and such items will be provided by the Contractor in
accordance with the Specifications on the Plans.

1.3.2 All Work under this contract shall be constructed in accordance with the lines and grades
shown on the Plans or approved Shop Drawings or as directed by the Project Manager. Any
error or apparent discrepancy in the data shown or omissions of data required to accurately
accomplish the stake-out survey shall be referred immediately to the Project Manager for
interpretation or correction.

1.3.3 All surveying and engineering shall be provided by the Contractor at his expense.

1.3.4 Limit use of the premises to construction activities in areas indicated. Maintain safe traffic
flow. Allow for Owner occupancy and use by the public.

1.3.5 Confine operations to areas within the construction limits/easements indicated. Portions of
the site beyond areas in which construction operations are indicated are not to be disturbed.

1.3.6 Keep access points serving properties clear and available to the Owner and occupants at all
time. Do not use these areas for parking or storage of materials.

Property Damage

1.4.1 Exercise extreme care to minimize damage to property adjacent to the construction site,
including rights-of-way. Repair and/or replace any damage resulting from Contractor's
activities in a manner acceptable to the property owner and the Project Manager as soon as
practicable.

Access to Properties and Maintenance of Traffic Flow
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1.5.1 For the convenience of the public, the Contractor shall so conduct his operations as to offer
the least possible obstruction and inconvenience, and he shall have under construction no
greater amount of work than he can prosecute properly with due regard to the rights of the
public. A minimum 24 hour notice shall be given to property owners and/or residents prior
to temporary driveway closures.

1.5.2  Once construction operations begin, it shall be the Contractor's responsibility to maintain
access and traffic-flow until final Project acceptance. Construction operations shall be
scheduled and executed in such a manner as to cause minimal inconvenience to owners of
abutting property. Convenient access to all properties, roads, highways, sidewalks, and
driveways affected by the Work shall be maintained. Routes normally used by vehicular traffic
shall be safely negotiable without slipping, sliding or loss of traction. Maintenance operations
are to be performed on a daily basis to provide access and to maintain traffic flow at all times.

1.5.3 No material or equipment shall be stored where it will interfere with the free and safe
passage of public traffic. At the end of each workday, and at other times when construction
operations are not in progress for any reason, the Contractor shall remove all equipment and
other obstructions from that portion of a roadway intended for public use.

1.5.4 The Contractor throughout the prosecution of the Work shall maintain access to fire
hydrants and fire alarm boxes. Hydrants, alarm boxes, and standpipe connections shall be
kept clear of obstructions and visible at all times. If visibility cannot be maintained, the
Contractor shall provide clearly visible signs showing the location of the fire hydrant.

1.5.5 Utility companies and public agencies having facilities within the limits of the Work shall
have access to their facilities at all times for inspection and repair.

ARTICLE 2 - TIME REQUIREMENTS, BASIS FOR PAYMENT, LIQUIDATED DAMAGES

2.1  Time for Completion: The Contractor shall commence actual physical work on the Project within
ten (10) calendar days of the date of the Notice to Proceed. The Contractor shall complete the
work of each project ready for use not later than the number of calendar days as set forth below.

Substantial Completion: Work of Project shall commence within ten (10) calendar days
of the date of Notice to Proceed. Substantial Completion of all the Work within project shall
be achieved within 300 calendar days from the date of the official Notice to Proceed.
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2.2

2.3

SPECIAL CONDITIONS

Final Completion: Final completion of all work including corrective work shall be
achieved within 30 calendar days from Certified Substantial Completion

Basis of Payment and Retainage: Payment shall be made on the basis of prices given in the bid.
Lump sum prices shall be paid on the percent complete based upon a breakdown of lump sum items in
the Bid and materials delivered to the job site. Unit prices will be applied to the actual quantities
furnished and installed, as specified, in order to determine payment. For each application of
payment, the owner shall retain a sum equal to (10%o) ten percent of total earned amount.

Liquidated Damages: Contractor and Owner recognize that time is of the essence and is an
essential element of this Agreement and that Owner will suffer financial loss if the Work is not
completed within the times specified in 2.1 above, plus any extensions thereof allowed in
accordance with the General Conditions. The parties also recognize the delays, expense, and
difficulties involved in legally proving the true value of the damages which the Owner will sustain
by failure of the Contractor to complete the Work on time.

2.3.1 Substantial Completion - Accordingly, instead of requiring any such proof, Owner and
Contractor agree that in the event that the work to be done under this Contract is not
substantially completed within the times specified (and such additional extension of time as
the Owner may have granted), the Owner will retain from the compensation otherwise to be
paid to the Contractor, including progress payments, the sum of $1,000.00 for each
additional day required to bring the work to Substantial Completion.

1. Substantial Completion is achieved when all items of work are completed in accordance
with the Contract Documents, so that the project can be safely, conveniently and
beneficially utilized for the purposes for which it is intended.

2.3.2 Final Completion - After Substantial Completion, if Contractor shall neglect, refuse, or fail
to complete the remaining Work within the Contract Times or any proper extension thereof
granted by Owner, the Owner will retain from the compensation otherwise to be paid to the
Contractor, including progress payments, the sum of $500.00 for each additional day
required to bring the work to Final Completion.

1. Final Completion is achieved when all corrective or punch list work is complete and the
project is totally and completely capable of being utilized for the purposes for which is
intended.

2.3.3 These fixed liquidated damages, as stated above, are established not as a penalty but are
calculated and agreed upon in advance by the Owner and the Contractor due to the
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uncertainty and impossibility of making a determination as to the actual and consequential
damages incurred by the Owner as a result of the failure on the part of the Contractor to
complete the Work on time. The parties agree that the stipulated sum is a reasonable
estimate of the probable loss by Owner. Such liquidated damages referred to herein are
intended to be and are cumulative and shall be in addition to every other remedy now or
hereafter enforceable at law, in equity, by statute, or under the Contract.

2.4  Contract Time Adjustments

2.4.1 The Contractor shall be compensated monetarily for extra and additional work. Contract
time adjustments shall be limited to work associated with major work items which have
been increased or decreased in the amount of 100% or more by an approved Change Order.
Major Work Items are those items that make up a minimum of 20% of the total contract
amount. The Contractor shall perform any additional Work concurrently with the original
Work, and shall use additional manpower, additional shifts, overtime or other means to
maintain the project schedule and Contract time.

Special Times and Work Restrictions

2.5.1 Allowable work hours of the Project are between the hours of 7:30 A.M to 8:00 P.M. Monday
through Friday. Lane closures are not permissible between the hours of 7:00 A.M. to 9:00
A.M. and 4:00 P.M. to 6:00 P.M. Monday through Friday. Any work outside of the above
listed hours will need approval by the Project Manager a minimum 48 hours prior.

2.5.2 The contractor must stage the construction to minimize the frequency and duration of lane
closures. All requests for lane closures for night work or weekend work must be submitted for
approval to the Dunwoody Public Works Department 7 days in advance of the work.

2.5.3 There will be no lane closures allowed between 12:00 PM on the Wednesday before
Thanksgiving Day to the Monday after Thanksgiving. Lane closures may resume the Monday
after Thanksgiving under the conditions of section 2.5.1

2.5.4 The contractor shall provide a complete schedule and traffic control plan for City approval
prior to beginning construction.

2.5.5 Any detours plans must be submitted 7 days in advance before approval

2.5.6 Through the duration of this project, three (3) PCMS will be required for general and specific
notifications to the public. At the contractor’s discretion, a 4’ x 8 PCMS may be used in lieu
a standard 8’ x 16° PCMS. The cost for the PCMS is considered incidental to the Traffic
Control.

2.5.7 Atall times through the duration of the project, the contractor shall maintain pedestrian access
and proper signage to include but not limited to change in direction, warning, and safety signs
on Spalding Drive, Chamblee-Dunwoody Rd, Spender Trace, Spalding Club Court and
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Coronation Drive. A clearly defined path, with a surface suitable for pedestrian traffic is
required.

ARTICLE 3 - SUPERVISION AND CONSTRUCTION CONSIDERATIONS

3.1  Supervisory Personnel

3.1.1 The Contractor shall employ and have at all times as his agent a competent Project
Superintendent whose sole responsibility is to oversee the project. The Project Superintendent
shall be knowledgeable and familiar with all aspects of the Work including Traffic Control
and Erosion Control. The Superintendent shall have full authority to supply promptly such
materials, tools, plant equipment, and labor as may be required to perform work and meet
scheduled deadlines. The Superintendent shall be present on the project on a daily basis and
maintain close communication with the Project Manager at all times. He shall work closely
with the Project Manager or his representative in coordinating the various tasks of the project
including layout of the work, measuring and quantifying items for payment, preparing long
term schedules, ensuring signing and cleanup are performed satisfactorily, handling citizen
complaints and any other tasks to ensure the project runs smoothly. At no time will the project
be under construction without an assigned and approved Superintendent. Crew foremen will
not be allowed to be substituted for the Project Superintendent. All communications given to
the Project Superintendent shall be as binding as if given to the Contractor.

3.1.2 The Contractor, within 10 days after award of the contract, shall furnish in writing to the
Project Manager the names and qualifications of the Project Manager, Project Superintendent
and other foreman level supervisory personnel. The Project Manager will promptly reply to
the Contractor if after due investigation, he has reasonable objection to the personnel listed.
Any changes in personnel after the project is under construction must be approved 10 days
prior to any change.

3.2  Conformance with Specification

3.2.1 The Contractor shall accomplish all work under this Contract in accordance with the referenced
Sections of the "Standard Specifications For Road And Bridge Construction,"” 2013 edition,
published by the Georgia Department of Transportation as well as any supplements, revisions or
special provisions of the Georgia Department of Transportation or other standard details or
special provisions provided in the contract documents.

3.3  Utilities
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3.3.1 The Contractor must verify locations of water, sanitary, drainage, power and telephone
installations and pipelines along the Work route or in the vicinity of the Work in the field. The
Contractor shall uncover these pipes, ducts, cables, etc. carefully, by hand prior to any work
which might result in damage to the utility. Any discrepancies found thereby which might
affect the prosecution and completion of the Work shall be brought to the attention of the
Project Manager in order that any necessary changes may be made to permit completion of the
Work. The Contractor shall be responsible for any damage to any such pipes, conduits, or
structures. These conditions are supplemental to general requirements elsewhere in these
Contract Documents.

3.3.2 The Contractor shall maintain, keep in service, and protect against damage to existing utilities
during construction. The Contractor shall not interrupt existing utilities serving occupied or
used facilities, except when authorized in writing by authorities having jurisdiction. He shall
provide temporary services during interruptions to existing Utilities, as acceptable to
governing authorities. Indicated utilities shall be disconnected and sealed before starting
demolition operations as part of this work.

3.4 Protection of Property

3.4.1 The Contractor shall protect all property that may be affected by his work or operations.
The location and extent of underground and covered facilities are not guaranteed, and the
Contractor is cautioned to proceed with care in order to prevent the undermining or damage
to existing structures, piping or facilities.

3.4.2 When a public water source is being used, the supply source shall be protected against
contamination in accordance with existing codes and regulations. In the event any of the
Contractor's activities disrupt or endanger any facilities, he shall, at his own expense, make
all necessary repairs or replacements to correct the situation to the satisfaction of the Project
Manager. Such work shall progress continuously to completion on a 24-hour per day, seven
workdays per week basis. The Contractor shall be responsible for the services of repair
crews on call 24 hours per day for emergencies that arise involving Work under this
Contract.

3.5 Weather Conditions

3.5.1 The Contractor is presumed to have taken all difficulties due to weather conditions into
consideration in preparing his proposal and in establishing his time for completion of the
Work of this contract. Work that may be adversely affected by inclement weather shall be
suspended until proper conditions prevail. In the event of impending storms, the Contractor
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shall take necessary precautions to protect all work, materials and equipment from exposure.
The Owner reserves the right, through the opinion of the Project Manager, to order that
additional protection measures over and beyond those proposed by the Contractor, be taken to
safeguard all components of the project. The Contractor shall not claim any compensation
from the Owner for damage to the work from the elements of weather.

3.5.2  Weather will not be accepted as a justifiable reason for extension of time unless such should
be abnormal. The following chart represents the number of calendar days per month that are
considered normal for rain and wet ground conditions preventing work from being performed.
Days not worked due to rain or wet ground conditions beyond those listed may be considered
for claims for adjustment of time.

January ...... 12 May............ 6 September...... 5
February.....11 June........... 6 October......... 4
March ........ 10 July............ 7 November...... 7
April............ 8 August........ 6 December....... 9

3.6 Fire Protection

3.6.1 The Contractor shall take all necessary precautions to prevent fires at or adjacent to the
work, including his own buildings and trailers. Adequate fire extinguisher and hose line
stations shall be provided throughout the work area.

3.6.2 All workers shall be instructed and reminded by use of signs as to the dangers of explosion
in the project area. Careless smoking by workers is prohibited, and it is the Contractor's
responsibility to police his workers as well as subcontractors' and suppliers' personnel at the
job site in this regard. All foremen and supervisors shall be informed as to the locations of
fire alarm stations.

3.6.3 In the event that a hazardous explosion condition is created or discovered, the Contractor
shall immediately notify the local Fire Department. The Contractor shall exercise all safety
precautions and comply with all instructions issued by the Fire Department to prevent the
occurrence of fire or explosion.

3.7  Safety and Health Requirements

3.7.1 The Contractor shall comply in every respect with all Federal, State and Local safety and health
regulations. Copies of the Federal Regulations may be obtained from the U.S. Department of
Labor, Occupational Safety and Health Administration.
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3.7.2 The Contractor shall, when required, furnish evidence satisfactory to the Project Manager
that materials and methods are in accordance with such standards or codes, copies of which
shall be supplied on site by the Contractor.

3.7.3 Flaggers shall be GDOT-certified and shall have a current card in possession at all times
while performing flagging operations. Reflective safety vests should be worn by flaggers
and by workers while working in road.

3.7.4 Covid-19 Precautions: At the pre-construction conference, the contractor shall
provide the City with a copy of their company policy regarding virus precautions,
safeguards and reporting/testing protocols. All personnel shall adhere to City of
Dunwoody safety protocols when visiting City Hall or other community facilities:

** Do not enter City Hall unless you have an appointment.

** Wear a mask at all times while indoors at City Hall.

** Do not come to work if you’re sick.

** Practice good personal hygiene including frequent hand-washing and appropriate
social distancing when indoors.

** Limit indoor meeting attendance to 10 people or less.

** If contractor has an employee or sub who ends up testing positive for Covid-19,
notify the City project manager immediately.

** Other instructions as posted or as amended at a later date due to CDC guidelines.

ARTICLE 4 - PERMITS AND LICENSES

4.1  The Contractor shall comply in every respect with all applicable laws, regulations, and building and
construction codes of the Federal Government, the State of Georgia, the City of Dunwoody, and any
other agency having jurisdiction over the work. He shall obtain all building and construction
permits required for the Work and shall, with respectful notice, call for and obtain necessary
inspections as required by these agencies.

ARTICLE 5 -PROJECT MEETINGS

51 Preconstruction

5.1.1 A Preconstruction meeting shall be held to acquaint representatives of the Owner and various
agencies with those in responsible charge of the Contractor's activities for the project. The
meeting will cover such subjects as insurance certificates, permits and licenses, affirmative
action employment, construction schedules, soil erosion control, cost breakdown and
applications for payment, material deliveries, storage, shop drawings and submittals, job site
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inspection by the Project Manager, safety and emergency action procedures, field offices,
security, and other appropriate matters.

5.2 Monthly Meetings

5.2.1 Monthly Progress Meetings will be held at a time specified by the Owner and shall correlate
with the gathering of quantities for payment. The meeting will cover such items as progress of
the Work, updated construction schedules, pay quantity summaries, change orders, traffic
control, utility coordination, shop drawings and submittals, job site inspection, soil erosion
control, safety, security, and any concerns that may have arisen since the last progress meeting.
The Project Manager will prepare a brief summary report of the decisions or understanding
concerning each of the items discussed at these meetings. The Contractor shall be prepared to
provide a narrative report at the Project Coordination Meetings. The report shall include the
following:

1. A description of the overall Project status and comparison to the Original Project
Schedule.

2. ldentification of activities which are behind schedule and a description of corrective
action to be taken.

5.3 Job Site

5.3.1 The Project Manager or Contractor may call for special job site meetings for the purpose of
resolving unforeseen problems or conflicts that may impede the construction schedule. The
Project Manager will prepare a brief summary report of the decisions or understanding
concerning each of the items discussed at these meetings.

ARTICLE 6 - SUBMITTALS

6.1 Schedule

6.1.1 The work under this Section includes preparing, furnishing, distributing, and periodic updating
of the construction schedules as specified herein.

6.1.2 The purpose of the schedule is to demonstrate that the Contractor can complete the overall
Project within the Contract Time and meet all required interim milestones.

6.1.3 Overall Project Schedule (OPS)

Section— 00850 - 13



ITB 20-02: SPALDING DRIVE AT CHAMBLEE DUNWOODY ROAD PROJECT

SPECIAL CONDITIONS

1. Submit the schedule within ten (10) days after date of the Notice of Award
2. The Project Manager will review the schedule and return it within 10 days after receipt.

3. The Contractor will make revisions based on Project Managers input and submit final
copy at the Pre-construction conference

6.1.4 Submit an update of the OPS with each progress payment request.

6.1.5 Submit the number of copies required by the Contractor, plus three to be retained by the Project
Manager.

6.1.6 Approval of the Contractor's detailed construction program and revisions thereto shall in no
way relieve the Contractor of any of Contractor's duties and obligations under the Contract.
Approval is limited to the format of the schedule and does not in any way indicate approval of,
or concurrence with, the Contractor's means, methods and ability to carry out the Work.

6.1.7 The Contractor shall submit to the Project Manager for approval a detailed Overall Project
Schedule of the Contractor's proposed operations for the duration of the Project. The OPS shall
be in the form of a Gantt/bar chart.

1. Each activity with duration of ten (10) or more days shall be identified by a separate bar.
Activities with a duration of more than 30 days shall be sub-divided into separate activities.

2. The schedule shall show the proposed start and completion date for each activity. A separate
listing of activity start and stop dates and working day requirements shall be provided unless
the information is shown in text form on the Gantt/bar chart.

3. The schedule shall identify the Notice to Proceed date, the Contract Completion date, major
milestone dates, and a critical path.

4. The schedule shall be printed on a maximum 11 x 17-inch size paper. If the OPS needs to
be shown on multiple sheets, a simplified, one page, summary bar chart showing the entire
Project shall be provided.

5. The schedule shall have a horizontal time scale based on calendar days and shall identify
the Monday of each week.
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6. The schedule shall show the precedence relationship for each activity.

6.1.8 Updating: Show all changes occurring since previous submission of the updated schedule.
Indicate progress of each activity and show actual completion dates.

6.1.9 Narrative Report: The Contractor shall be prepared to provide a narrative report at the Pre-
Construction Meeting and the Project Coordination Meetings. The report shall include the
following:

1. A description of the overall Project status and comparison to the OPS.
2. Identify activities which are behind schedule and describe corrective action to be taken.
3. Adescription of changes or revisions to the Project and their effect on the OPS.

6.1.10 Weekly Progress Schedule:

1. Upon 60% of the Contract Time (or where applicable a Phase of a Project) being
expended, the contractor shall prepare and submit a Weekly Progress schedule describing
in detail the tasks remaining to be completed for the Project to be considered Substantially
Complete.

2. The schedule shall show in detail the proposed tasks to be completed each work week
for the time remaining in the Project. Milestones will be depicted as Station Values as
shown in the plans.

3. The schedule shall show work completed since previous submission with work not
completed being brought forward again.

4. The Weekly Progress Schedule shall be submitted on Wednesdays for review by the
Project Manager. The Contractor and Project Manager will meet Thursday to review and
discuss the schedule.

6.1.11 Work Interruptions - When work is interrupted or delayed, the contractor shall submit
notification to the Project Manager 24 hours prior to resuming work.

6.1.12 Supervisory Personnel - The Contractor, within ten (10) days after award of the contract, shall
furnish in writing to the Project Manager the names and qualifications of the Project Manager, Project
Superintendent and other foreman level supervisory personnel. The Project Manager will promptly
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reply to the Contractor if after due investigation, he has reasonable objection to the personnel listed.
Any changes in personnel after the project is under construction must be approved ten (10) days
prior to any change.

6.1.13 Material Suppliers - The Contractor, within 10 days after award of the contract, shall furnish
in writing to the Project Manager the names suppliers for each portion of the Work. The Project
Manager will promptly reply to the Contractor in writing after due investigation he has
reasonable objection to the suppliers listed.

Product Data

6.2.1 Where manufacturer's publications in the form of catalogs, brochures, illustrations, or other data
sheets are submitted in lieu of prepared shop drawings, such submission shall specifically
indicate the particular item offered. ldentification of such items and relative pertinent
information shall be made with indelible ink. Submissions showing only general information
will not be accepted.

6.2.2 Product data shall include materials of construction, dimensions, performance,
characteristics, capacities, piping, controls, etc.

Samples

6.3.1 The Contractor shall furnish for review all samples as required by the Contract Documents
or requested by the Project Manager.

6.3.2 Samples shall be of sufficient size or quantity to clearly illustrate the quality, type, range of
color, finish or texture and shall be properly labeled to show the nature of the work where
the material represented by the sample will be used.

6.3.3 Samples shall be checked by the Contractor for conformance to the Contract Documents
before being submitted to the Project Manager and shall bear the Contractor's stamp
certifying that they have been so checked. The Contractor shall prepay transportation
charges on samples submitted to the Project Manager.

6.3.4 The Project Manager's review will be for compliance with the Contract Documents, and his
comments will be transmitted to the Contractor with reasonable promptness.

6.3.5 Accepted samples will establish the standards by which the completed work will be judged.
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6.4 Project Record Drawings, As Builts and Documents

Before Final Acceptance of the Project, the Contractor shall submit to the Project Manager certain
records, certifications, etc., which are specified elsewhere in these Contract Documents. Missing,
incomplete, or unacceptable items, as determined by the Project Manager or Owner, shall constitute
grounds for withholding Final Payment to the Contractor. A partial list of such items appears
below, but it shall be the Contractor's responsibility to submit any other items, which are required
by the Contract Documents:

6.4.1 As-Built Requirements. During the entire construction operation, the Contractor shall
maintain records of all deviations from the Plans and Specifications and shall prepare there from
record drawings showing correctly and accurately all changes and deviations made during
construction and showing completely the Work as it was actually constructed. These drawings shall
conform to recognized standards of drafting, shall be neat, legible, and on reproducible material,
shall be provided electronically and shall include at a minimum the following:

1. All storm drain and side drain improvement locations and elevations, including permanent
erosion control features such as rip-rap aprons, stilling basins, etc.

= Inlet and Outlet invert locations and elevations on all storm drain and side drain pipes.

= Top and invert elevations on all drainage structures.

= Horizontal, Vertical locations and profiles of all drainage systems and structures.

= Elevation and locations of all storm water quality facilities catch basins, earthen berms, grades,
channels etc.

= Provide video inspection and electronic documentation of all newly installed storm pipe and
structures.

2. Bank Stabilization, creek channel routing, rip-rap areas and earthen banks and slopes

Points at all topographic breaks.
Cross-sections on fifty foot stations on centerline tangents.

w

. Asphalt roadway cross sections to full extent of improvements.

Cross-sections on fifty foot stations on centerline tangents.
Driveway tie-ins and profiles, gravel or paved.

ARTICLE 7 - UTILITIES AND SERVICES

7.1 Temporary Water

The Contractor shall provide temporary water. Hydrant meters must be acquired from DeKalb
County Watershed Management and installed prior to usage of hydrants.
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7.2  Temporary Sanitary Facilities

The Contractor shall provide and maintain adequate and clean sanitary facilities for the construction
workforce. The facilities shall comply with local codes and regulations and be situated at approved
locations. NOTE: Make sure hand sanitizer is available at all times.

7.3 Drought Conditions

The contractor shall adhere to all State and Local Mandated Water restrictions during construction.
The City of Dunwoody shall not be held responsible for any violation that might occur on the job
site. The Contractor shall provide proof of water source while on job site when applicable.

ARTICLE 8 - SECURITY

8.1  The Contractor shall, if in his opinion it is necessary, employ watchmen and security guards to protect the
job site against vandalism, burglary, theft, trespassing, etc. The Contractor shall care for and protect against
loss or damage all material and equipment to be incorporated in the Work for the duration of the Contract,
and shall repair or replace any damaged or lost materials or equipment.

ARTICLE 9 - SPECIAL CONTROLS

9.1 Chemicals

All chemicals used during project construction or furnished for testing or project operation will be
required to show approval of the Environmental Protection Agency. The handling, use, storage, and
disposal of such materials, containers, or residues shall be in strict conformance with manufacturer's
and/or supplier's instructions. Copies of antidote literature shall be kept at the storage site and at the
Contractor's job site office.

9.2 Soil Erosion Control

The Contractor shall be responsible for controlling soil erosion and sedimentation resulting from the
Work until all disturbed areas have been permanently stabilized. He shall not allow the Work to
cause siltation of any creek, stream, tributary, river, pond, lake, or other body of water. All of the
Work shall be accomplished in conformance with the current edition of the "Manual for Erosion
and Sediment Control in Georgia," published by the Georgia Soil and Water Conservation
Commission.

9.3 Litter and Rubbish
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9.4

SPECIAL CONDITIONS

The Contractor shall be responsible for maintaining the job site free from litter, rubbish and
garbage.

Periodic Clean-Up; Basic Site Restoration

941

9.4.2

9.4.3

944

During construction the Contractor shall on a daily basis clean all roadway surfaces of dirt,
dust, milled asphalt or aggregate, excess asphalt, liquid asphalt or emulsion from paving
operations or any other accumulated construction debris. Dust shall be controlled by periodic
wetting and sweeping and as set forth in GDOT Section 161.01. If required by the Project
Manager, a vacuum type street sweeper shall be employed at the end of each day to sweep and
clean all surfaces to the satisfaction of the Project Manager. Failure to satisfy this requirement
shall be sufficient cause for the Project Manager to stop all work until the clean-up is
performed. If the Project Manager deems it necessary the contractor shall clean any dust, dirt
or debris resulting from the work from vehicles, buildings, walkways, parking lot pavements
or other structures. All clean up shall be performed to the satisfaction of the Project Manager.
Failure to satisfy this requirement shall be sufficient cause for the Project Manager to stop all
work until the clean-up is performed.

When the work involves installation of sewers, drains, water mains, manholes, underground
structures, or other disturbance of existing features in or across streets, rights-of-way,
easements, or private property, the Contractor shall (as the work progresses), promptly
backfill, compact, grade, and otherwise restore the disturbed area to a basic condition which
will permit resumption of pedestrian or vehicular traffic and any other critical activity or
function consistent with the original use of the land. Unsightly mounds of earth, large
stones, boulders and debris shall be removed so that the site presents a neat appearance.

The Contractor shall perform the clean-up work on a daily basis and as frequently as ordered
by the Project Manager. Basic site restoration in a particular area shall be accomplished
immediately following the installation or completion of the required facilities in that area.
Furthermore, such work shall also be accomplished, when ordered by the Project Manager, if
partially completed facilities must remain incomplete for some time period due to unforeseen
circumstances. Sweeping of roadways will be a daily requirement at the end of the work day,
and as needed.

Upon failure of the contractor to perform periodic clean-up and basic restoration of the site to
the Project Manager's satisfaction, the Project Manager may, upon two (2) days prior written
notice to the Contractor, employ such labor and equipment as he deems necessary for the

purpose, and all costs resulting there from shall be charged to the Contractor and deducted from
the amounts of money that may be due him.
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SPECIAL CONDITIONS

ARTICLE 10 - TRAFFIC REGULATIONS AND MAINTENANCE OF TRAFFIC-FLOW

10.1

10.2

10.3

Compliance with Regulations

The Contractor shall obey all traffic laws and comply with all the requirements, rules and regulations
of the Georgia State Department of Transportation, the City of Dunwoody and other local authorities
having jurisdiction, to maintain adequate warning signs, lights, barriers, etc., for the protection of
traffic on public roadways and any detours required by the Work.

Parking

No vehicles shall be parked in any residential driveway without written permission from the
property owner. All sites for parking must be approved by the Project Manager prior to use. The
Contractor shall be responsible for enforcing on-site parking regulations. No parking or staging of
equipment on the root zone of existing trees which are to remain.

Spillage

All dirt or other material spilled from the Contractor's vehicles on existing pavements shall be
removed by the Contractor whenever, in the opinion of the Project Manager, the accumulation is
sufficient to cause the formation of mud, dust, interference with traffic, or create a traffic hazard.

ARTICLE 11 - EQUIPMENT AND MATERIALS

111

11.2

11.3

Quality

All construction materials and products will be furnished from Georgia Department of
Transportation certified suppliers and shall conform to the current Georgia Department of
Transportation Standards and Specifications.

Delivery Schedule

Equipment and materials to be incorporated in the Work shall be delivered sufficiently in advance
of their installation and use to prevent delay in the execution of the Work, and they shall be
delivered, as nearly as feasible, in the order required for executing the Work. Deliveries shall be
scheduled to minimize space and time requirements for storage of materials and equipment at the
job site.

Storage
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11.4

SPECIAL CONDITIONS

The Contractor shall store his equipment and materials at the job site in accordance with the
manufacturer's recommendations and as directed by the Project Manager. He shall not store
unnecessary materials or equipment on the job site and shall prevent any structure from being
overloaded and endangering the safety of his or the City of Dunwoody personnel. The Contractor
shall enforce the instructions of the Owner and the Project Manager regarding the posting of
regulatory signs for loading on structures, fire safety and smoking areas.

Quality Assurance

If any Work (including the work of others) that is to be inspected, tested or approved is covered by
the Contractor prior to such inspection, testing, or approval, it must, if requested by the Project
Manager, be uncovered for observation. Such uncovering shall be at the Contractor’s expense
unless the Contractor has given the Project Manager timely notice of the Contractor’s intention to
cover the same and the Project Manager has not acted with reasonable promptness in response to
such notice.

Neither observations by the Project Manager nor inspections, tests or approvals by others shall
relieve the Contractor from the Contractor’s obligations to perform the Work in accordance with the
Contract Documents.

ARTICLE 12 - FINAL CLEAN-UP; SITE RESTORATION

121

12.2

Cleaning

Before finally leaving the site, the Contractor shall clean all exposed surfaces that have become
soiled or marked. The Contractor shall remove from the site of the Work all accumulated debris and
surplus material of any kind which results from his operation, including construction equipment,
tools, sheds, sanitary fixtures, etc. This includes but is not limited to vegetation bladed off of
roadway onto the shoulder; milled asphalt or aggregate left in road, gutter or on shoulder, any
excess asphalt from paving operations, any liquid asphalt/emulsion or staining resulting from
spillage or from rain washing liquid asphalt/emulsion onto curbs, gutters and sidewalks. All clean-
up shall be performed to the satisfaction of the Project Manager. The completed project shall be
turned over to the Owner in a neat and orderly condition.

Damage
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The Contractor shall repair all damage caused as a result of his Work under the Contract, including
but not limited to existing structures, pavement, driveways, curbs & gutters, sidewalks, utility poles,
utility pipelines, conduits, drains, catch basins, fences, and other obstructions not specifically
mentioned herein.

All property line monuments outside the limits of construction disturbed by the Contractor during
the prosecution of the Work shall be reset by a professional land surveyor licensed by the State of

Georgia, at the Contractor’s expense.

END OF SPECIAL CONDITIONS SECTION 0850
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SECTION GDOT 205 - EXCAVATION - ROCK; SPECIAL PROVISION

The work of and materials for Excavation-Rock shall be in compliance with the “Standard
Specifications for Road and Bridge Construction,” 2013 edition, Section 205 Roadway
Excavation and 107.12 Use of Explosives published by the Georgia Department of
Transportation as well as any supplements, revisions or special provisions of the Georgia
Department of Transportation or City of Dunwoody, and shall be in reasonably close
conformance with the details shown on the plans or established by the Project Manager.

Excavation-Rock shall consist of the excavation and disposal of rock as required for the
installation of storm drain pipe and drainage structures as well as Type | or Type Il backfill
required to replace the excavated rock as in accordance with the Specifications and the details
shown on the plans or established by the Project Manager. Rock that can be excavated or
hammered without the use of explosives will not be paid for as Rock excavation and will be
considered as incidental to the Work. Contractor shall excavate rock utilizing up to a 75,000 LB
excavator equipped with rock buckets, hammer/breakers, rippers or other attachments and shall
obtain approval from the Project Manager before resorting to the use of blasting or heavier
equipment. Rock requiring the use of an excavator larger than 75,000 Ibs. equipped with the
aforementioned attachments to remove, will be paid for as Excavation-Rock. Rock encountered
in trench line excavation that requires blasting to excavate shall be paid for as Excavation-Rock.
Blasting and splitting of rock shall conform to GDOT guidelines as established for this item.
Rock shall be excavated to at least 1 ft below and 1 ft to either side of the pipe or structure.
Excavated areas outside these dimensions shall not be considered for compensation. The
Contractor shall obtain approval from the Project Manager prior to beginning any excavation that
is to be considered for payment as Excavation-Rock. No additional time allowance will be
granted for this Work.

Measurement and Payment:

Measurement and payment for Excavation - Rock under Pay Item 205-0210, shall be per Cubic
Yard as measured by taking the dimensions of the area of rock required to be removed as
outlined above and shall be in compliance with the “Standard Specifications for Road and Bridge
Construction,” 2013 edition, Section 205, published by the Georgia Department of
Transportation and/or as detailed in the General Conditions of these Contract Documents. This
pay item does not apply to the excavation of rock encountered in the installation of
waterline, per Additional Note 15 on the Dekalb County Waterline Plan Sheet G-00.02

Item No. 205 Excavation-Rock CY

SECTION GDOT 206 — BORROW EXCAVATION

The work of and materials for Borrow Excavation shall be in compliance with the “Standard
Specifications for Road and Bridge Construction,” 2013 edition, Section 206, published by the
Georgia Department of Transportation, as well as any supplements, revisions or special
provisions of the Georgia Department of Transportation or the City of Dunwoody, and shall be in
1
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reasonably close conformance with the details shown on the plans or established by the Project
Manager.

Except for rock excavation and Foundation Backfill Material Type I1, which is covered under
Section GDOT 205 and 207 respectively, this work shall consist of backfill with Borrow Backfill
Material Type | of areas where wet conditions and unstable materials are encountered in trench
line during the installation of storm drain pipe and all other drainage items, in accordance with
the Specifications and the details shown on the Plans, according to the requirements of GDOT
Standard Drawing 1030D. Use of Borrow shall require prior approval of the Project
Manager.

Measurement and Payment:

Measurement and payment for Borrow Excavation Incl Matl shall be by Cubic Yard measured
by volume of the hauling vehicle according to GDOT Section 109 and as detailed in Article 11
of the General Conditions of these Contract Documents. The costs for excavation and removal of
the unsuitable material is incidental to the Work for which the backfill is performed.

Item. No. 206 Borrow Excavation, Incl Matl CY

SECTION GDOT 643 — FENCE

The work of and materials for Fence shall be in compliance with the “Standard Specifications
for Road and Bridge Construction,” 2013 edition, Section 643, published by the Georgia
Department of Transportation as well as any supplements, revisions or special provisions of the
Georgia Department of Transportation or the City of Dunwoody and shall be in reasonably close
conformance with the details shown on the plans or established by the Project Manager.

Special Provision

The Contractor shall provide effective Barrier Fence (Orange) 4 FT, in compliance with the
standards and specifications referenced below. The Work consists of furnishing, installing,
maintaining, relocating, and removing 4-foot orange safety/barrier fencing that should be used
for construction area protection and as directed by the Project Manager. The quantity of barrier
fence to be installed may be affected by the actual conditions that occur during the construction
of the project. The quantity of barrier fence may be increased or decreased at the direction of the
Project Manager.

In the establishment of barrier fencing, the Contractor shall be directed by the Project Manager.
The barrier fence may be relocated and reused with no additional payment for relocating and
resetting previously used barrier fence.

Measurement and Payment:
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Measurement and payment for Barrier Fence (Orange), 4 FT, be made under the Contract Bid
Schedule items per linear foot and in compliance with the “Standard Specification for Road and
Bridge Construction,” 2013 edition, Section 643, published by the Georgia Department of
Transportation and/or as detailed in Article 11 of the General Conditions of the Contract
Documents.

Item No. 643 Barrier Fence (Orange) 4 FT LF
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PAYMENT BOND
KNOW ALL MEN BY THESE PRESENTS: THAT

(Name of Contractor)

(Address of Contractor)

(Corporation, Partnership or Individual)

Hereinafter called Principal, and

(Name of Surety)

(Address of Surety)

A Corporation of the State of and a surety authorized by law to do business in the State of Georgia,
hereinafter called Surety, are held and firmly bound unto

(Name of Obligee) City of Dunwoody Georgia
(Address of Obligee) 4800 Ashford Dunwoody Rd
Dunwoody, Georgia 30338

hereinafter referred to as Obligee; for the use and protection of all subcontractors and all persons supplying
labor, services, skill, tools, machinery, materials and/or equipment in the prosecution of the work provided for
in the contract herein after referred to in the full and just sum of:

Dollars ($ ) in
lawful money of the United States, for the payment of which sum well and truly to be made, the Principal and
Surety bind themselves, their, and each of their heirs, executors, administrators, successors and assigns, jointly
and severally, firmly by these presents.

The condition of this obligation is such, as whereas the Principal entered into a certain contract. hereto attached,
with the Obligee, dated for

NOW, THEREFORE, the conditions of this obligation are such that if the Principal shall well, truly, and faithfully
perform said Contract in accordance to its terms, covenants, and conditions, and shall promptly pay all persons
furnishing labor, materials, services, skill, tools, machinery and/or equipment for use in the performance of said
Contract, then this obligation shall be void; otherwise, it shall remain in full force and effect.
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All persons who have furnished labor, materials, services, skill, tools, machinery and/or equipment for use in the
performance of said Contract shall have a direct right of action on this Bond, provided payment has not been
made in full within ninety (90) days after the last day on which labor was performed, materials, services, skill,
tools, machinery, and equipment furnished or the subcontract completed.

PROVIDED FURTHER, that said Surety to this Bond, for value received, hereby stipulates and agrees that no
change, extension of time, alterations, or additions to the terms of the Contract or to the Work to be performed
there under shall in any way affect its obligation on this bond, and it does hereby waive notice of any such change,
extension of time, alterations, or additions to the terms of the Contract or to the work to be performed there under.

PROVIDED HOWEVER, that no suit or action shall be commenced hereunder by any person furnishing labor,
materials, services, skill, tools, machinery, and/or equipment having a direct contractual relationship with a
subcontractor, but no contractual relationship express or implied with the Principal:

Unless such person shall have given notice to the Principal within 120 days after such person did, or performed
the last of the work or labor, or furnished the last of the materials, services, skill, tools, machinery and/or
equipment for which claim is made, stating with substantial accuracy the amount claimed and the name of the
party to whom the materials, services, skill, tools, machinery and/or equipment were furnished, or for whom the
work or labor was done or performed. Such a notice shall be served by mailing the same by registered mail,
postage prepaid, in an envelope addressed to the Principal, at any place where an office is regularly maintained
for the transaction of business, or served in any manner in which legal process may be served in the State in
which the aforesaid project is located, save that such service need not be made by a public officer, and a copy of
such notice shall be delivered to the Obligee, to the person and at the address provided for in the Contract, within
five days of the mailing of the notice to the Principal.

PROVIDED FURTHER, that any suit under this bond must be instituted before the expiration of one year after
the acceptance of the public works covered by the Contract by the proper authorities.

PROVIDED FURTHER, that Principal and Surety agree and represent that this bond is executed pursuant to and
in accordance with the applicable provisions of the Official Code of Georgia Annotated, as Amended, including,
but not limited to, O.C.G.A. SS 13-10-1, et. Eqg. and SS 36-86-101, et. Seg., and is intended to be and shall be
construed as a bond in compliance with the requirements thereof.
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Signed, sealed, and dated this

ATTEST:

(Principal Secretary)
(Seal)

(Witness to Principal)

(Address)

ATTEST

(Attorney-in-Fact)

(Seal)

(Address)

(Witness as to Surety)

(Address)

day of , 20
(Principal)
BY:
(Address)
(Surety)
BY:

(Attorney-in-Fact) and Resident Agent

SECTION 1000



PERFORMANCE BOND
ITB 20-02: SPALDING DRIVE AT CHAMBLEE DUNWOODY ROAD PROJECT

PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: THAT

(Name of Contractor)

(Address of Contractor)

(Corporation, Partnership or Individual)

Hereinafter called Principal, and

(Name of Surety)

(Address of Surety)

A Corporation of the State of and a surety authorized by law to do business in the State of
Georgia, hereinafter called Surety, are held and firmly bound unto

(Name of Obligee)  City of Dunwoody Georgia
(Address of Obligee) 4800 Ashford Dunwoody Rd
Dunwoody, Georgia 30338

hereinafter referred to as Obligee; are held firmly bound unto said Obligee and all persons doing work or
furnishing skill, tools, machinery, supplies, or material under or for the purpose of the Contract hereinafter
referred to, in the penal sum of: Dollars ($ ) in lawful
money of the United States, for the payment of which sum well and truly to be made, we bind ourselves, our
heirs, executors, administrators and successors, jointly and severally, firmly by these presents.

The condition of this obligation is such, as whereas the Principal entered into a certain contract, hereto attached,
with the Obligee, dated for:

NOW THEREFORE, the conditions of this obligation are such that if the above bound Principal shall well, truly,
fully and faithfully perform said contract according to its terms, covenants, conditions, and agreements of said
contract during the original term of said contract and any extensions thereof that may be granted by the oblige,
with or without notice to the Surety, and during the life of any guaranty required under the contract, and shall
also well and truly perform and fulfill all the undertakings, covenants, terms, conditions and agreement of any
and all duly authorized modifications of said contract that may hereafter be made, then his obligation shall be
void, otherwise to remain in full force and effect.
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PROVIDED FURTHER, that said Surety to this Bond, for value received, hereby stipulates and agrees that no
change, extension of time, alterations, or additions to the terms of the Contract or to the Work to be performed
there under shall in any way affect its obligation on this bond, and it does hereby waive notice of any such change,
extension of time, alterations, or additions to the terms of the Contract or to the work to be performed there under.

PROVIDED FURTHER, that Principal and Surety agree and represent that this bond is executed pursuant to and
in accordance with the applicable provisions of the Official Code of Georgia Annotated, as Amended, including
but not limited to, O.C.G.A. SS 13-10-1 et. Eq. and SS 36-86-101, et. Seg., and is intended to be and shall be
construed as a bond in compliance with the requirements thereof.

Signed, sealed, and dated this day of , 20

ATTEST:

(Principal Secretary) (Principal)
(SEAL)

BY:

(Witness to Principal)

(Address)

(Surety)

ATTEST:

(Attorney-in-Fact) and Resident Agent

(Attorney-in-Fact)
(Seal)
(Address)

(Witness as to Surety)

(Address)
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MAINTENANCE BOND

CITY OF DUNWOODY, GEORGIA

PROJECT NO: DEKALB COUNTY, GEORGIA
BOND NO:
KNOW ALL MEN BY THESE PRESENTS that we, as Principal, and

as Surety, are held and firmly bound unto the CITY OF DUNWOODY,
GEORGIA, as Obligee in the sum of one-third of the contract bid for the payment of which said Principal and
Surety bind themselves, their heirs, administrators, executors, successors and assigns jointly and severally, firmly
by these presents.

WHEREAS, the Principal has entered into an agreement with the City of Dunwoody for the SPALDING
DRIVE AT CHAMBLEE DUNWOODY ROAD PROJECT
construction. Said work has now been completed and the Obligee desires a maintenance bond guarantee said

streets and improvements for a period of one year beginning and ending

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the Principal shall fully
indemnify and save harmless the City of Dunwoody from any and all loss, costs, expenses or damages, for any
repairs or replacements required because of defective workmanship or materials in said construction, then this
obligation shall be null and void; otherwise to be and remain in full force and effect as to any such claim arising
within one year from the completion of said construction as set forth in said agreement.

Signed, sealed and dated this day of 20

Witness:

(Principal)

(Name of Surety Company)

(Attorney-in-fact)
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