
RFP 23-07 ON-CALL SIDEWALK & SMALL CONSTRUCTION PROJECTS – UNIT PRICE CONTRACT 

ADDENDUM #1, June 26, 2023 

 

Response to ques�ons received from bidders: 

1. The bid package states that an electronic excel file of the unit price schedule is to be 
returned along with an electronic PDF file in a sealed envelope.  Can you provide the 
electronic Excel file of the unit price schedule? 

RESPONSE:  See atached  

2. Can you provide an es�mated average budget amount the task orders may be? 

RESPONSE:  NO.  This will depend on the nature and scope of the work to be performed. 

3. Can you provide a minimum dollar amount a task order could be? 

RESPONSE:  NO.  This would depend on the contractor’s mobiliza�on rate and scope 
quan��es.  The lowest task order amount awarded during the previous contract period 
was approximately $10K. 

4. Can you provide a maximum dollar amount a tack order could be?   

RESPONSE:  NO. 

5. When an individual project / task order is posted, will a lump sum item be added in 
order to add or deduct costs that need to be adjusted? 

RESPONSE:  If there is a scope item that is not listed on the bid form, then yes, individual 
line items may need to be added during the nego�a�on phase.  The city may request 
documenta�on/ to substan�ate. 

6. The bid package states that prior to issuance of a task order, the final cost will be 
nego�ated - can you explain what the final cost nego�a�ons will look like? 

RESPONSE:  STEP 1:  CITY provides on-call GC(s) with a copy of the plans / scope of work.  
Depending on the project, an itemized bid item scope sheet may be provided which 
outlines project quan��es.  

STEP 2:  City conducts a pre-bid site walk with the on-call contractor(s) to discuss project 
scope / project dura�on / and any special condi�ons (construc�on easement 
agreements, work hour limita�ons, etc.) 



STEP 3:  The on-call contractor will usually have a week or 2 to fill out their itemized task 
order proposal using the unit rates that have been established in the awarded contract. 

STEP 4:  The city representa�ve will review the submited pricing (from either 1 or 
mul�ple companies) and confirm that they are accurate (i.e. per published contract unit 
rates).  There may be some back and forth here if we see an out-of-scope item or 
quan��es that appear to be either inflated or perhaps too lean.   

STEP 5:  Once we agree on a final amount, the selected on-call contractor will be issued 
a No�ce to Proceed (normally via email).  We may schedule a Pre-Construc�on site walk 
for more complex projects. 

NOTE:  Final construc�on cost is determined by valida�on of in-place project quan��es 
as confirmed by the assigned city project manager.  Contractor to submit invoices 
monthly for projects that last 45 days or longer. 

7. Will there be an opportunity to increase unit costs based on material cost increases (for items 
like concrete, concrete pipe/structures, asphalt, GAB, etc.? 

RESPONSE:  your quote for the first 16 months needs to be held firm from project award un�l 
December 31, 2024.  The escala�on rates for ensuing years needs to be specified in the proposal. 



SIDEWALK SMALL CONSTRUCTION UNIT PRICE CONTRACT 
RFP 23-07

(Rev. 1, Addendum #1, June 26, 2023)

COMPANY NAME __________________________________________________

Summer, 2023 
(NTP) thru
Dec. 31, 2024

Jan. 1 thru Dec. 
31, 2025

Item No. Description Unit Unit Cost Unit Cost

151-1000 MOBILIZATION EA

149-0000 CONSTRUCTION LAYOUT/STAKING, SURVEY CREW HR

150-1000a
TRAFFIC CONTROL MAJOR (Detour etc. for road closure 

complete) PER DAY

150-1000b
TRAFFIC CONTROL MINOR (two continuous flagmen, 

barricades etc.) PER DAY

150-1000c
TRAFFIC CONTROL MINOR (Included cones. Signage and 

intermittent flagging) PER DAY

163-0232 TEMPORARY GRASSING AC

163-0240 MULCH TN

163-0300 CONSTRUCTION EXIT EA

163-0527
CONSTRUCT AND REMOVE RIP RAP CHECK DAMS, STONE 

PLAIN RIP RAP/SAND BAGS EA

163-0529
CONSTRUCT AND REMOVE TEMPORARY SEDIMENT BARRIER, 

BALED STRAW LF

163-0550 CONSTRUCT AND REMOVE INLET SEDIMENT TRAP EA

165-0030 MAINTENANCE OF TEMPORARY SILT FENCE, TP C LF

165-0041 MAINTENANCE OF CHECK DAMS EA

165-0071 MAINTENANCE OF SEDIMENT BARRIER, BALED STRAW EA

165-0101 MAINTENANCE OF CONSTRUCTION EXIT EA

165-0105 MAINTENANCE OF INLET SEDIMENT TRAP EA

167-1000 WATER QUALITY MONITORING AND SAMPLING EA

167-1500 WATER QUALITY INSPECTIONS MO

171-0030 TEMPORARY SILT FENCE, TYPE C LF

202-1000 CLEARING AND GRUBBING AC

205-0001 UNCLASSIFIED EXCAVATION CY

205-0100 EXCAVATION BELOW GRADE AND CRUSHED STONE REFILL CY

205-0101
EXCAVATION BELOW GRADE AND REPLACE IN 6-INCH 

COMPACTED LIFTS WITH ENGINEERED FILL CY

206-0002 BORROW EXCAV, INCL MATERIALS CY

210-0200
GRADING PER MILE (cuts and fills 3 feet or less, no tree 

removal or haul off) PER MILE

218-1000 SLOPE MATTING SY

Unit Prices effective for dates 
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310-1101 GR AGGR BASE CRS, INCL. MATL. TN

318-3000 AGGR SURF CRS TN

318-3001 SURGE STONE TN

402-1812 LEVELING, INCL BITUM MATL & H LIME TN

402-3103
RECYCLED ASPH CONC 9.5 MM SUPERPAVE, TYPE II, GP 2 

ONLY, INCL BITUM MATL & H LIME TN

402-3130
RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2 ONLY, 

INCL BITUM MATL & H LIME TN

413-1000 BITUM TACK COAT GL

432-5010 MILL ASPH CONC PVMT, VARIABLE DEPTH SY

Cast in Place Concrete

441-0050 CONC SLOPE DRAIN SY

441-0014
DRIVEWAY CONCRETE, 4 IN TK HIGH EARLY STRENGTH (5000 

PSI) SY

441-0104 CONC SIDEWALK, 4 IN SY

441-0107 DRIVEWAY CONCRETE, 6 IN TK SY

441-0108 DRIVEWAY CONCRETE, 8 IN TK SY

441-0110 STAMPED CONCRETE, 6 IN TK SY

441-4020 CONC VALLEY GUTTER, 6 IN SY

441-4030 CONC VALLEY GUTTER, 8 IN SY

441-0748 CONCRETE MEDIAN, 6 IN SY

441-5002 CONCRETE HEADER CURB, 6 IN, TP 2 LF

441-5004 CONCRETE HEADER CURB, 10 IN, TP 4 LF

441-6012 CONC CURB & GUTTER, 6 IN X 24 IN, TP 2 LF

441-6216 CONC CURB & GUTTER, 8 IN X 24 IN, TP 2 LF

441-6222 CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 LF 

441-6224 CONCRETE FLUME, TYPE "A" SY

441-6225 CONCRETE FLUME, TYPE "B" SY

441-7011 CURB CUT WHEELCHAIR RAMP, TYPE  A EA
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441-7012 CURB CUT WHEELCHAIR RAMP, TYPE  B EA

441-7013 CURB CUT WHEELCHAIR RAMP, TYPE C EA

441-7014 CURB CUT WHEELCHAIR RAMP TYPE D EA

441-7015
CURB RAMP, ADA RETROFIT (Includes removal of existing 

concrete, construction of ramp with detectable warning pad) EA

457-1005 GEO-GRID REINFORCING (equal of Mirafi BXG120) SY

500-3107 CLASS A CONCRETE, RETAINING WALL CY

500-3201 CLASS B CONCRETE, RETAINING WALL CY

500-3300
MORTAR RUBBLE GRAVITY RETAINING WALL (HEIGHT <6 

FEET) CY

500-3900 CLASS B CONCRETE, INCL REINF STEEL CY

500-9999 CLASS B CONC, BASE OR PVMT WIDENING CY

5000 PSI (HIGH EARLY STRENGTH) CY

Reinforced Concrete Pipe (RCP) Type 3 (includes excavation, bedding w #57 stone, backfill and compaction)

550-1180 STORM DRAIN PIPE, 18 IN, H  1-10  LF

550-1240 STORM DRAIN PIPE, 24 IN, H  1-10 LF

550-1300 STORM DRAIN PIPE, 30 IN, H  1-10, RCP Type 3 LF

550-1360 STORM DRAIN PIPE, 36 IN, H  1-10, RCP Type 3 LF

550-1480 STORM DRAIN PIPE, 48 IN, H  1-10, RCP Type 3 LF

High Density Polyethaline Pipe (HDPE - includes excavation, bedding w #57 stone, backfill and compaction)

550-2150 15" HDPE LF

550-2180 18" HDPE LF

550-2240 24" HDPE LF

550-2360 36" HDPE LF

550-2480 48" HDPE LF

Additional Depth for Pipes (includes excavation, backfill & compaction)

Invert > 8.1' to 12' LF

Invert > 12' LF

TRENCH CAP FOR PIPE IN ROAD CROSSINGS (6" CLASS B) CYD
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Precast Concrete Flared End Section

550-4218 FLARED END SECTION 18 IN, STORM DRAIN EA

550-4224 FLARED END SECTION 24 IN, STORM DRAIN EA

550-4236 FLARED END SECTION 36 IN, STORM DRAIN EA

550-4248 FLARED END SECTION 48 IN, STORM DRAIN EA

Precast Headwalls

550-4220 Precast Headwall for 18" Pipe EA

550-4222 Precast Headwall for 24" Pipe EA

550-4224 Precast Headwall for 36" Pipe EA

Rubble Headwalls (Granite)

550-4224 Rubble Headwall for 18" Pipe EA

550-4226 Rubble Headwall for 24" Pipe EA

550-4228 Rubble Headwall for 30" Pipe EA

550-4230 Rubble Headwall for 36" Pipe EA

600-0001 FLOWABLE FILL CYD

BRICK UP OPENING OF ABANDONED STORM LINE, 
18" TO 30" EA

BRICK UP OPENING OF ABANDONED STORM LINE, 
36" TO 48" EA

603-2182 STONE DUMPED RIP RAP, TYPE 3, 24 IN SY

603-7000 PLASTIC FILTER FABRIC SY

610-0355 REMOVE CONC. CURB AND GUTTER, ALL SIZES LF

610-1005 REMOVE GRANITE CURB LF

610-2018 REMOVE CONCRETE SIDEWALK SY

610-2020 REMOVE AND DISPOSE OF ASPHALT PAVEMENT SY

610-2022 SAWCUTTING LF

610-5715 REM CATCH BASIN, DROP INLET OR JCT BOX EA

610-6515 REM HWY SIGN, STD EA

611-3000 RECONSTR CATCH BASIN , GROUP 1 EA
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611-3010 RECONSTR DROP INLET, GROUP 1 EA

611-3011 METAL YARD INLET COVERS EA

611-3100 RECONSTR JUNCTION BOX EA

611-4890 RESET FENCE LF

611-5360 RESET SIGN EA

611-8000 ADJUST CATCH BASIN TO GRADE EA

611-8010 ADJUST HYDRANT TO GRADE EA

611-8040 ADJUST DROP INLET TO GRADE EA

611-8050 ADJUST MANHOLE TO GRADE EA

611-8120 ADJUST WATER METER BOX TO GRADE EA

611-8140 ADJUST WATER VAVLE BOX TO GRADE EA

627-1000 MSE WALL FACE, 0-10 FEET HT SF

632-0003 CHANGEABLE MESSAGE SIGN, PORTABLE, TYPE 3 PER DAY

636-1020 HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 3 SF

636-1033 HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 9 SF

636-2070 GALV STEEL POSTS, TP 7 LF

643-8200 BARRIER FENCE (ORANGE), 4 FT LF

643-8250
4' TALL, 3-RAIL, 2-1/2" DIA. STEEL RAIL (WELDED, PRIMED 

AND PAINTED) LF

643-8300
ORNAMENTAL FENCE (per city standard detail)

4' TALL, MONTAGE (BLACK IN 8-FOOT PANELS) LF

647-2160 PULL BOX, PB-6 EA

653-1704 THERMOPLASTIC SOLID TRAF STRIPE, 24 IN, WHITE LF

653-1804 THERMOPLASTIC SOLID TRAF STRIPE, 8 IN, WHITE LF

Storm Drain Catch Basins (GDOT 1033/1034 or DeKalb Standards)

668-1100 CATCH BASIN, GP 1 EA

668-1110 CATCH BASIN, GP 1, ADDL DEPTH LF

PAGE 5 OF 7



SIDEWALK SMALL CONSTRUCTION UNIT PRICE CONTRACT 
RFP 23-07

(Rev. 1, Addendum #1, June 26, 2023)

COMPANY NAME __________________________________________________

Summer, 2023 
(NTP) thru
Dec. 31, 2024

Jan. 1 thru Dec. 
31, 2025

Item No. Description Unit Unit Cost Unit Cost

Unit Prices effective for dates 

Storm Drain Inlets & Manholes (GDOT 1019/1011 or DeKalb Standards)

668-2100 DROP INLET, GP 1 EA

668-5000 JUNCTION BOX EA

STORM MANHOLE EA

670-5010 WATER SERVICE LINE, 1" LF

670-9710 RELOCATE EXISTING FIRE HYDRANT EA

670-9730 RELOCATE EXISTING WATER METER, INLC BOX EA

670-6735 RECONNECT METER SERVICE, 3/4" TO 2" EA

682-6233 CONDUIT NONMETL, TP 3, 2 INCH LF

Site Restoration and Landscape Items

700-6900 FURNISH AND SPREAD SCREENED TOPSOIL SYD

700-6910 PERMANENT GRASSING AC

700-6920 PINE STRAW (6 IN. THICK) AC

LONG NEEDLE PINE STRAW (MIN. 25 BALES) INSTALLED BALE

CYPRESS HARDWOOD MULCH (3 TO 4 INCHES DEEP) - 
FURNISH & INSTALL (INCL. DELIVERY) SYD

700-7000 AGRICULTURAL LIME TN

700-8000 FERTILIZER MIXED GRADE TN

700-8100 FERTILIZER NITROGEN CONTENT LB

700-9300 "TIFT" BERMUDA SOD SY

700-9301 ZOYSIA SOD SY

700-9302 FESCUE SOD SYD

708-1000 TOPSOIL CY

716-2000 EROSION CONTROL MATS, SLOPES SY

766-9990 REINSTALL SPRINKLER\ LINE LF

766-9992 REINSTALL SPRINKLER HEAD EA

TREE REMOVAL 6" TO 12" EA

TREE REMOVAL 13" TO 23" EA
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TREE REMOVAL > 23" EA

20 CYD ROLL-OFF CONTAINER EA

30 CYD ROLL-OFF CONTAINER EA

CONCRETE CREW FOR SMALL PROJECTS (Including tools and 
equipment) PER DAY

#57 STONE DELIVERED TN

NO 3's & 4's STONE DELIVERED TN

TEMPORARY 4' CHAIN LINK FENCE LF

RAISED CROSSWALK (per standard detail) EA

Company Name: ___________________________________________________
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